INDIANA DEPARTMENT OF TRANSPORTATION DATE : 07/21/06
PAGE : 158 -1
TABULATION OF BIDS

ENGINEER"S ESTIMATE: $ 1,006,483.05 ROUTE :
CALL ORDER : 158 CONTRACT ID : R -27623-B COUNTIES : KOSCIUSKO
LETTING DATE : 06/21/06 10:00 AM DISTRICT : FT. WAYNE DISTRICT
CONTRACT TIME : 05/18/07 COMPLETION DATE
CONTRACT DESCRIPTION : PROJECT(S) :
SET-ASIDE :

VENDOR RANKING :

TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID
1 35-1339168 LAPORTE CONSTRUCTION CO $ 1,008,823.47 100.0000%
2 35-0997978 PHEND & BROWN, INC. $ 1,165,984.36 115.5786%
IC 1 ) 35-1339168 IC 2 ) 35-0997978 1C )
|LAPORTE CONSTRUCTION CO IPHEND & BROWN, INC. I
LINE NO / ITEM CODE / ALT | | I
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
__________________________________________ e
SECTION 0001  ENHANCEMENT, BIKE/PEDESTRIAN TRAIL
| | |
0001 105-06845 LUMP | 2333.00000 2333.00]  29500.00000 29500.00]|
CONSTRUCTION ENGINEERING | | |
0002 105-07039 12.000 MOS | 1500.00000 18000.00] 1667.00000 20004.00]
FIELD OFFICE, B | | I
0003 109-08443 1.000 DOL | 1.00000 1.00] 1.00000 1.00]
QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC | | I
CONTROL DEVICES | | I
0004 109-08444 1.000 DOL | 1.00000 1.00] 1.00000 1.00]
QUALITY ADJUSTMENTS, FAILED MATERIALS | | I
0005 110-01001 LUMP |  50000.00000 50000.00]  59500.00000 59500.00|
MOBILIZATION AND DEMOBILIZATION | | I
0006 201-52370 LUMP |  80000.00000 80000.00]  73000.00000 73000.00]
CLEARING RIGHT OF WAY | | |
0007 202-52710 63.000 SYS | 10.00000 630.00] 15.00000 945.00]|
SIDEWALK, CONCRETE, REMOVE | | I
0008 202-90747 302.000 LFT | 40.00000 12080.00] 50.00000 15100.00]
RETAINING WALL, REMOVE , SEAWALL | | |
0009 202-96151 LUMP | 2500.00000 2500.00] 1000.00000 1000.00]
TRANSPORTATION OF SALVAGEABLE ITEMS | | I
0010 203-02000 3843.000 CYS | 30.00000 115290.00] 25.00000 96075.00]|
EXCAVATION, COMMON | | |
0011 205-06933 5.000 EACH | 425.00000 2125.00] 65.00000 325.00]
TEMPORARY DITCH INLET PROTECTION , PIPE | | I
AGGREGATE RING | | I
0012 205-06937 4730.000 LFT | 3.00000 14190.00] 1.22000 5770.60]
I I |

TEMPORARY SILT FENCE



MOBILIZATION AND DEMOBILIZATION FOR

INDIANA DEPARTMENT OF TRANSPORTATION DATE : 07/21/06
PAGE : 158 -2
TABULATION OF BIDS
ENGINEER"S ESTIMATE: $ 1,006,483.05 ROUTE :
CALL ORDER : 158 CONTRACT ID : R -27623-B COUNTIES : KOSCIUSKO
LETTING DATE : 06/21/06 10:00 AM DISTRICT : FT. WAYNE DISTRICT
SET-ASIDE -
IC 1 ) 35-1339168 IC 2 ) 35-0997978 1C )
| LAPORTE CONSTRUCTION CO |PHEND & BROWN, INC. |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ e e S
0013 211-07454 810.000 CYS | 23.00000 18630.00] 25.00000 20250.00]
STRUCTURE BACKFILL | | |
0014 301-07448 3280.000 TON | 25.00000 82000.00] 28.00000 91840.00]
COMPACTED AGGREGATE, NO. 53, BASE I | |
0015 303-07449 85.000 TON | 30.00000 2550.00] 27.00000 2295.00]
COMPACTED AGGREGATE, NO. 73 | | |
0016 303-07662 390.000 TON | 30.00000 11700.00] 57.00000 22230.00]
STONE , NO. 10F I I |
0017 306-08043 764.000 SYS | 10.00000 7640.00] 6.50000 4966.00]
MILLING, TRANSITION I I |
0018 402-07432 1165.000 TON | 71.00000 82715.00] 81.00000 94365.00]
HMA SURFACE, TYPE A I | |
0019 402-07440 1540.000 TON | 61.15000 94171.00] 68.90000 106106.00]
HMA BASE, TYPE A I I |
0020 406-05520 3.000 TON | 285.00000 855.00] 420.00000 1260.00]
ASPHALT FOR TACK COAT I | |
0021 601-03970 346.000 LFT | 31.00000 10726.00] 25.00000 8650.00]
RAILING, WOOD, 4 FT. 6 IN. I I |
0022 603-04244 5.000 EACH | 2100.00000 10500.00] 1600.00000 8000.00]
GATE , BARRIER, STEEL I | |
0023 603-92636 214.000 LFT | 26.00000 5564.00]| 26.00000 5564.00]|
FENCE, CHAIN LINK, 72 IN. | | |
0024 604-07897 27.000 SYS | 82.00000 2214.00] 156.00000 4212.00]
CURB RAMP, CONCRETE, C I I |
0025 604-07902 3.000 SYS | 200.00000 600.00] 171.00000 513.00]
CURB RAMP, CONCRETE, H | | |
0026 604-07903 35.000 SYS | 65.00000 2275.00] 174.00000 6090.00]|
CURB RAMP, CONCRETE, K I I |
0027 604-91531 993.000 SYS | 35.00000 34755.00] 31.10000 30882.30]
SIDEWALK, CONCRETE, 4 IN. | | |
0028 610-07486 129.000 TON | 83.00000 10707.00] 35.00000 4515.00]
HMA FOR APPROACHES, TYPE A I | |
0029 611-06497 1.000 EACH | 200.00000 200.00] 200.00000 200.00]
MAILBOX ASSEMBLY, SINGLE I I |
0030 615-06496 34.000 EACH | 60.00000 2040.00] 75.00000 2550.00]
PARKING BARRIER I | |
0031 616-02320 60.000 SYS | 3.00000 180.00] 4.00000 240.00]
GEOTEXTILES I I |
0032 621-01004 3.000 EACH | 400.00000 1200.00] 400.00000 1200.00]
| | |
| | |

SEEDING



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 07/21/06
PAGE : 158 -3
TABULATION OF BIDS
ENGINEER"S ESTIMATE: $ 1,006,483.05 ROUTE :
CALL ORDER : 158 CONTRACT ID : R -27623-B COUNTIES : KOSCIUSKO
LETTING DATE : 06/21/06 10:00 AM DISTRICT : FT. WAYNE DISTRICT
SET-ASIDE -
IC 1 ) 35-1339168 IC 2 ) 35-0997978 1C )
| LAPORTE CONSTRUCTION CO |PHEND & BROWN, INC. |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ e e S
0033 621-02166 7597.000 SYS | 0.38000 2886.86] 0.38000 2886.86]
MULCHED SEEDING, SPECIAL CLASS | | |
0034 621-06545 1.000 TON | 750.00000 750.00] 750.00000 750.00]
FERTILIZER I I |
0035 621-06554 146.000 LBS | 4.55000 664.30] 4.55000 664.30]
SEED MIXTURE, U | | |
0036 621-06565 4.000 TON | 570.00000 2280.00] 570.00000 2280.00]
MULCHING MATERIAL I | |
0037 621-06567 32.000 KGAL | 5.00000 160.00] 5.00000 160.00]
WATER I I |
0038 621-06575 8110.000 SYS | 2.78000 22545.80] 2.78000 22545 _80]
SODDING, NURSERY I | |
0039 621-93582 19.000 CYS | 86.00000 1634.00] 86.00000 1634.00]
MULCH, STONE I I |
0040 622-05625 19.000 EACH | 140.00000 2660.00] 140.00000 2660.00]
PLANT, CONIFEROUS EVERGREEN, CONE, I | |
BROAD UPRIGHT, OVER 48 TO 72 IN. I I |
0041 622-05641 39.000 EACH | 85.00000 3315.00] 85.00000 3315.00]
PLANT, DECIDUOUS SHRUB, OVER 36 TO 48 | I |
IN. | | |
0042 622-98200 4.000 EACH | 25.00000 100.00] 25.00000 100.00]
SIGN, DO NOT DISTURB | | |
0043 701-06027 2.000 EACH | 1800.00000 3600.00] 1800.00000 3600.00]
TEST PILE I I |
0044 701-51145 1080.000 LFT | 20.00000 21600.00] 20.00000 21600.00]
PILES, TIMBER, FURNISHED | | |
0045 701-51150 1080.000 LFT | 30.00000 32400.00] 25.00000 27000.00]
PILES, TIMBER, DRIVEN I I |
0046 711-98897 LUMP | 129158.78000 129158.78] 242960 .00000 242960.00]
DEADMAN ANCHORS AND SEAWALL | | |
0047 715-05048 748.000 LFT | 12.00000 8976.00]| 13.00000 9724.00]
PIPE, TYPE 4, CIRCULAR, 6 IN. I I |
0048 715-05053 234.000 LFT | 25.00000 5850.00]| 4200000 9828.00]|
PIPE, UNDERDRAIN OUTLET, 6 IN. I I |
0049 715-05696 164.000 LFT | 40.00000 6560.00] 64.00000 10496.00]
PIPE, REINFORCED CONCRETE, Il, D0.3=50, | I |
12 IN. I I |
0050 715-46000 11.000 EACH | 750.00000 8250.00] 44100000 4851.00]
I I |

PIPE END SECTION, 12 IN.



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 07/21/06
PAGE : 158 -4
TABULATION OF BIDS
ENGINEER"S ESTIMATE: $ 1,006,483.05 ROUTE :
CALL ORDER : 158 CONTRACT ID : R -27623-B COUNTIES : KOSCIUSKO
LETTING DATE : 06/21/06 10:00 AM DISTRICT : FT. WAYNE DISTRICT
SET-ASIDE -
IC 1 ) 35-1339168 IC 2 ) 35-0997978 1C )
| LAPORTE CONSTRUCTION CO |PHEND & BROWN, INC. |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ e e S
0051 718-06531 7.000 EACH | 450.00000 3150.00] 865.00000 6055.00]
OUTLET PROTECTOR, 3 | | |
0052 718-52610 106.000 CYS | 55.00000 5830.00]| 21.00000 2226.00]
AGGREGATE FOR UNDERDRAINS I I |
0053 718-99153 457.000 SYS | 3.00000 1371.00] 6.40000 2924.80]
GEOTEXTILES FOR UNDERDRAIN | | |
0054 720-44000 2.000 EACH | 750.00000 1500.00] 391.00000 782.00]
CASTING, ADJUST TO GRADE I | |
0055 801-06640 19.000 EACH | 240.00000 4560.00]| 238.00000 4522.00]
CONSTRUCTION SIGN, A I I |
0056 801-06775 LUMP | 1500.00000 1500.00]  15000.00000 15000.00]
MAINTAINING TRAFFIC I | |
0057 801-07119 120.000 LFT | 18.65000 2238.00] 18.65000 2238.00]
BARRICADE, 111-B I I |
0058 802-03821 12.000 EACH | 170.00000 2040.00] 170.00000 2040.00]
SIGN, SHEET WITH LEGEND , DIRECTIONAL | | |
0059 802-03821 6.000 EACH | 260.00000 1560.00] 260.00000 1560.00]
SIGN, SHEET WITH LEGEND , INTERPRETIVE | I |
0060 802-04675 LUMP | 5400.00000 5400.00]| 5400.00000 5400.00]
TRAIL MARKERS I | |
0061 802-05701 348.000 LFT | 10.00000 3480.00] 10.00000 3480.00]
SIGN POST, SQUARE, 1, REINFORCED ANCHOR | | |
BASE | | |
0062 802-76035 376.000 SFT | 15.50000 5828.00]| 15.50000 5828.00|
SIGN, SHEET, ENCAPSULATED LENS WITH I I |
LEGEND, 0.100 IN. THICKNESS | | |
0063 802-93494 650.000 LFT | 41.00000 26650.00] 30.00000 19500.00]
POST, ROUND, GALVANIZED BOLLARDS, WITH | I |
CHAIN, FENCE I I |
0064 802-96248 454.000 LFT | 10.00000 4540.00]| 7.15000 3246.10]
POST, WOOD, 4 IN. X 4 IN. | I |
0065 808-03441 1.000 EACH | 257.50000 257.50] 75.00000 75.00]
PAVEMENT MESSAGE MARKINGS, PAINT, WORD | I |
(BIKE) | | |
0066 808-03442 5.000 EACH | 128.75000 643.75] 75.00000 375.00]
PAVEMENT MESSAGE MARKINGS, PAINT, BIKE | | |
SYMBOL I I |
0067 808-06713 5970.000 LFT | 0.22000 1313.40] 0.40000 2388.00]|
I I |

LINE, PAINT, SOLID, WHITE, 4 IN.



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 07/21/06
PAGE : 158 -5
TABULATION OF BIDS

ENGINEER"S ESTIMATE: $ 1,006,483.05 ROUTE :
CALL ORDER : 158 CONTRACT ID : R -27623-B COUNTIES : KOSCIUSKO
LETTING DATE : 06/21/06 10:00 AM DISTRICT : FT. WAYNE DISTRICT
SET-ASIDE -
IC 1 ) 35-1339168 IC 2 ) 35-0997978 1C )
| LAPORTE CONSTRUCTION CO |PHEND & BROWN, INC. |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ e e S
0068 808-06714 1769.000 LFT | 0.22000 389.18] 0.40000 707.60]
LINE, PAINT, SOLID, YELLOW, 4 IN. | | |
0069 808-06723 4.000 EACH | 247.00000 988.00] 70.00000 280.00]
PAVEMENT MESSAGE MARKINGS, PAINT, LANE | I |
INDICATION ARROW I I |
0070 808-06723 7.000 EACH | 127.00000 889.00] 70.00000 490.00]
PAVEMENT MESSAGE MARKINGS, PAINT, LANE | I |
INDICATION ARROW , BICYCLE, HALF SIZE | | |
0071 808-06726 111.000 LFT | 11.25000 1248.75| 3.50000 388.50]
TRANSVERSE MARKINGS, PAINT, STOP LINE, | I |
24 IN. I I |
0072 808-08258 675.000 LFT | 0.64000 432.00] 2.25000 1518.75]
TRANSVERSE MARKINGS , PAINT, SOLID, I I |
WHITE CROSSHATCH I I |
0073 808-75007 287.000 LFT | 2.45000 703.15] 1.00000 287.00]
LINE, PAINT, SOLID, WHITE, 6 IN. I | |
0074 808-75015 113.000 LFT | 1.50000 169.50] 1.75000 197.75]
LINE, PAINT, SOLID, WHITE, 12 IN. I I |
0075 808-97222 3.000 EACH | 126.50000 379.50] 90.00000 270.00]
PAVEMENT MESSAGE MARKINGS, PAINT, I | |
HANDICAP SYMBOL | | |
SECTION TOTALS | $ 1,008,823.47] $ 1,165,984.36] $
—————————————————————————————————————————— -
CONTRACT TOTALS l $ 1,008,823.47] $ 1,165,984.36] $




INDIANA DEPARTMENT OF TRANSPORTATION DATE : 07/21/06
PAGE : 170 -1
TABULATION OF BIDS
ENGINEER"S ESTIMATE: $ 2,058,421.34 ROUTE : CR 100 N
CALL ORDER : 170 CONTRACT ID : R -28278-A COUNTIES : HANCOCK
LETTING DATE : 06/21/06 10:00 AM DISTRICT : GREENFIELD DISTRICT
CONTRACT TIME : 08/15/07 COMPLETION DATE
CONTRACT DESCRIPTION : PROJECT(S) :
SET-ASIDE :
VENDOR RANKING :
TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID
1 35-1151771 CALUMET ASPHALT PAVING CO. INC. $ 1,989,033.86 100.0000%
2 35-1310611 DUNCAN ROBERTSON INC $ 2,162,997.19 108.7461%
3 35-0918397 RIETH RILEY CONSTRUCTION $ 2,309,210.00 116.0971%
4  35-1917625 MILESTONE CONTRACTORS, L.P. $ 2,320,800.00 116.6798%
5 35-1139301 E & B PAVING, INC. $ 2,322,500.00 116.7652%
IC 1 ) 35-1151771 | 2 ) 35-1310611 IC 3 ) 35-0918397
ICALUMET ASPHALT PAVING CO. I |DUNCAN ROBERTSON INC IRIETH RILEY CONSTRUCTION
LINE NO / ITEM CODE / ALT I I |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ ey
SECTION 0001  BRIDGE REPLACEMENT
| | |
0001 105-06845 LUMP |  20000.00000 20000.00]  25000.00000 25000.00]  20000.00000 20000.00
CONSTRUCTION ENGINEERING I | |
0002 105-07039 12.000 MOS | 1800.00000 21600.00] 1500.00000 18000.00] 2110.00000 25320.00
FIELD OFFICE, B | | |
0003 109-08443 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC | | |
CONTROL DEVICES I I |
0004 109-08444 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
QUALITY ADJUSTMENTS, FAILED MATERIALS | | |
0005 110-01001 LUMP | 100000.00000 100000.00] 110000.00000 110000.00] 115252_00000 115252.00
MOBILIZATION AND DEMOBILIZATION I I |
0006 201-52370 LUMP |  38500.00000 38500.00]  44000.00000 44000.00]  45962.00000 45962 .00
CLEARING RIGHT OF WAY | | |
0007 202-02255 1.000 EACH | 900.00000 900.00] 1000.00000 1000.00] 810.00000 810.00
TREE, 18 IN., REMOVE I | |
0008 202-51330 LUMP |  25000.00000 25000.00]  50000.00000 50000.00]  23424.00000 23424.00
PRESENT STRUCTURE, REMOVE I I |
0009 202-91385 1.000 EACH | 430.00000 430.00] 473.00000 473.00] 500.00000 500.00
INLET, REMOVE I | |
0010 202-96133 516.000 LFT | 17.00000 8772.00] 18.70000 9649.20]| 19.00000 9804.00
PIPE, REMOVE I I |
0011 203-02000 2151.000 CYS | 34.00000 73134.00] 37.40000 80447._40] 18.00000 38718.00
| | |

EXCAVATION, COMMON



INDIANA DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

DATE :
PAGE :

07/21/06
170 -2

ENGINEER"S ESTIMATE: $ 2,058,421.34 ROUTE : CR 100 N
CALL ORDER : 170 CONTRACT ID : R -28278-A COUNTIES : HANCOCK
LETTING DATE : 06/21/06 10:00 AM DISTRICT : GREENFIELD DISTRICT
SET-ASIDE -
IC 1 ) 35-1151771 IC 2 ) 35-1310611 IC 3 ) 35-0918397
ICALUMET ASPHALT PAVING CO. 1 |DUNCAN ROBERTSON INC IRIETH RILEY CONSTRUCTION
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ e e S
0012 203-02070 6630.000 CYS | 16.00000 106080.00] 17.60000 116688.00] 20.00000 132600.00
BORROW | | |
0013 203-51223 2890.000 CYS | 6.50000 18785.00] 10.00000 28900.00] 11.00000 31790.00
EXCAVATION, WATERWAY I I |
0014 205-06931 101.570 TON | 4600000 4672.22] 50.00000 5078.50] 100.00000 10157.00
TEMPORARY CHECK DAM, REVETMENT RIPRAP | | |
0015 205-06933 26.000 EACH | 75.66000 1967.16] 83.00000 2158.00] 83.00000 2158.00
TEMPORARY DITCH INLET PROTECTION I I |
0016 205-06937 830.000 LFT | 1.28000 1062.40] 1.40000 1162.00] 2.00000 1660.00
TEMPORARY SILT FENCE I I |
0017 206-51230 90.000 CYS | 150.00000 13500.00] 200.00000 18000.00] 150.00000 13500.00
EXCAVATION, FOUNDATION, UNCLASSIFIED | | |
0018 207-08264 12270.000 SYS | 3.24000 39754.80] 4.00000 49080.00] 3.00000 36810.00
SUBGRADE TREATMENT, TYPE 11 I I |
0019 211-06467 33.600 CYS | 51.00000 1713.60] 35.00000 1176.00] 55_00000 1848.00
AGGREGATE FOR END BENT BACKFILL I | |
0020 211-07454 598.900 CYS | 16.50000 9881.85| 18.15000 10870.04] 30.00000 17967.00
STRUCTURE BACKFILL I I |
0021 301-07448 3299.000 TON | 18.00000 59382.00] 19.80000 65320.20] 25.00000 82475.00
COMPACTED AGGREGATE, NO. 53, BASE I | |
0022 302-07455 44.000 CYS | 70.00000 3080.00] 35.00000 1540.00] 70.00000 3080.00
DENSE GRADED SUBBASE | | |
0023 303-01180 50.100 TON | 19.00000 951.90] 20.90000 1047.09] 40.00000 2004.00
COMPACTED AGGREGATE, NO. 53 I | |
0024 304-07489 22.900 TON | 95.00000 2175.50] 104.50000 2393.05] 250.00000 5725.00
HMA PATCHING, TYPE A | | |
0025 304-07492 19.000 TON | 82.00000 1558.00] 90.00000 1710.00] 145.00000 2755.00
WIDENING WITH HMA, TYPE A I I |
0026 306-08034 419.400 SYS | 6.75000 2830.95] 7.40000 3103.56] 20.00000 8388.00
MILLING, ASPHALT, 1 1/2 IN. | | |
0027 401-06264 LUMP | 1000.00000 1000.00] 1100.00000 1100.00] 3000.00000 3000.00
PROFILOGRAPH, HMA I | |
0028 401-07320 863.000 TON | 55.00000 47465.00] 60.50000 52211.50] 70.00000 60410.00
QC/QA-HMA, 1, 64, SURFACE, 9.5 mm I I |
0029 401-07389 751.000 TON | 50.00000 37550.00] 55_00000 41305.00] 70.00000 52570.00
QC/QA-HMA, 1, 64, INTERMEDIATE, 19.0 mm | | |
0030 401-07422 3571.000 TON | 47.00000 167837.00] 51.70000 184620.70] 60.00000 214260.00
QC/QA-HMA, 1, 64, BASE, 19.0 mm I I |
0031 401-08333 1473.000 TON | 5600000 82488.00] 61.60000 90736.80] 60.00000 88380.00
QC/QA-HMA, 5, 76, INTERMEDIATE, 0G19.0 | | |
| | |

mm



INDIANA DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

DATE :
PAGE :

07/21/06
170 -3

ENGINEER"S ESTIMATE: $ 2,058,421.34 ROUTE : CR 100 N
CALL ORDER : 170 CONTRACT ID : R -28278-A COUNTIES : HANCOCK
LETTING DATE : 06/21/06 10:00 AM DISTRICT : GREENFIELD DISTRICT
SET-ASIDE -
IC 1 ) 35-1151771 IC 2 ) 35-1310611 IC 3 ) 35-0918397
ICALUMET ASPHALT PAVING CO. 1 |DUNCAN ROBERTSON INC IRIETH RILEY CONSTRUCTION
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ e e S
0032 406-05520 10.230 TON | 200.00000 2046.00] 220.00000 2250.60] 100.00000 1023.00
ASPHALT FOR TACK COAT | | |
0033 601-01128 4.000 EACH | 929.84000 3719.36] 1320.00000 5280.00] 930.00000 3720.00
GUARDRAIL TRANSITION TYPE WGB I I |
0034 601-05071 1.000 EACH | 2069.93000 2069.93] 1980.00000 1980.00] 2070.00000 2070.00
GUARDRAIL TERMINAL SYSTEM, W-BEAM, | | |
CURVED, 7 | I |
0035 601-06037 3.000 EACH | 747.84000 2243_52| 1100.00000 3300.00] 750.00000 2250.00
GUARDRAIL END TREATMENT, 1 I I |
0036 601-99105 200.000 LFT | 14.72000 2944 00| 2420000 4840.00] 15.00000 3000.00
GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING | I |
0037 602-06729 12.000 EACH | 8.00000 96.00] 10.00000 120.00] 11.00000 132.00
BARRIER DELINEATOR I I |
0038 605-06140 763.000 LFT | 27.00000 20601.00] 15.00000 11445.00] 21.00000 16023.00
CURB AND GUTTER, CONCRETE I I |
0039 605-06145 98.900 LFT | 41.00000 4054.90] 15.00000 1483.50] 30.00000 2967.00
CURB AND GUTTER, B, CONCRETE I I |
0040 609-06259 264.200 SYS | 77.00000 20343.40| 80.00000 21136.00] 77.00000 20343.40
REINFORCED CONCRETE BRIDGE APPROACH 12 | | |
IN. | | |
0041 610-07486 970.400 TON | 69.00000 66957.60] 75.90000 73653.36] 80.00000 77632.00
HMA FOR APPROACHES, TYPE A | | |
0042 610-07712 478.000 SYS | 39.00000 18642.00] 4400000 21032.00] 60.00000 28680.00
PCCP FOR APPROACHES, 6 IN. I I |
0043 611-06497 28.000 EACH | 172.00000 4816.00] 150.00000 4200.00] 172.00000 4816.00
MAILBOX ASSEMBLY, SINGLE | | |
0044 615-06490 39.000 EACH | 113.00000 4407.00] 143.00000 5577.00] 124.00000 4836.00
RIGHT OF WAY MARKER I I |
0045 615-06505 4.000 EACH | 530.00000 2120.00] 495.00000 1980.00] 584.00000 2336.00
MONUMENT, B | | |
0046 615-06527 1.000 EACH | 485.00000 485.00] 385.00000 385.00] 53400000 534.00
MONUMENT, SECTION CORNER I | |
0047 616-02320 1710.000 SYS | 1.72000 2941.20] 2.00000 3420.00] 4.00000 6840.00
GEOTEXTILES I I |
0048 616-05688 1070.000 TON | 48_00000 51360.00] 42 50000 45475 .00 53.00000 56710.00
RIPRAP, CLASS 1 I | |
0049 616-06405 115.000 TON | 30.00000 3450.00] 33.00000 3795.00] 52.00000 5980.00
RIPRAP, REVETMENT I I |
0050 616-06451 199.000 TON | 31.00000 6169.00] 34.00000 6766.00] 38.00000 7562.00
| | |

RIPRAP, UNIFORM



INDIANA DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

DATE :
PAGE :

07/21/06
170 -4

ENGINEER"S ESTIMATE: $ 2,058,421.34 ROUTE : CR 100 N
CALL ORDER : 170 CONTRACT ID : R -28278-A COUNTIES : HANCOCK
LETTING DATE : 06/21/06 10:00 AM DISTRICT : GREENFIELD DISTRICT
SET-ASIDE -
IC 1 ) 35-1151771 IC 2 ) 35-1310611 IC 3 ) 35-0918397
ICALUMET ASPHALT PAVING CO. 1 |DUNCAN ROBERTSON INC IRIETH RILEY CONSTRUCTION
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ e e S
0051 621-06575 16681.000 SYS | 3.44000 57382.64] 2.70000 45038.70] 5.00000 83405.00
SODDING, NURSERY | | |
0052 622-05650 50.000 EACH | 350.00000 17500.00] 385.00000 19250.00] 386.00000 19300.00
PLANT, DECIDUOUS TREE, SINGLE STEM, I I |
OVER 2 TO 2.5 IN. (UNDISTRIBUTED) I I |
0053 701-51195 730.000 LFT | 4400000 32120.00] 50.00000 36500.00] 48.00000 35040.00
PILE, STEEL H, HP 12 X 53 | I |
0054 701-91792 30.000 EACH | 115.00000 3450.00] 125.00000 3750.00] 127.00000 3810.00
PILE TIP, STEEL H I I |
0055 702-51005 112.400 CYS | 700.00000 78680.00] 600.00000 67440.00] 770.00000 86548.00
CONCRETE, A, SUBSTRUCTURE I I |
0056 702-51015 13.800 CYS | 800.00000 11040.00] 600.00000 8280.00] 880.00000 12144.00
CONCRETE, B, FOOTINGS I I |
0057 703-06029 91646.000 LBS | 0.85000 77899.10] 0.85000 77899.10] 1.00000 91646.00
REINFORCING BARS, EPOXY COATED I I |
0058 704-51002 265.900 CYS | 500.00000 132950.00] 650.00000 172835.00] 550.00000 146245.00
CONCRETE, C, SUPERSTRUCTURE I I |
0059 706-05733 4.000 EACH | 1650 .00000 6600.00] 154000000 6160.00] 1800.00000 7200.00
CONCRETE BRIDGE RAILING TRANSITION, WBC | | |
0060 706-51020 27.000 CYS | 530.00000 14310.00] 500.00000 13500.00] 694..00000 18738.00
CONCRETE, C, RAILING | | |
0061 707-05973 2355.000 SFT | 60.00000 141300.00]| 60.00000 141300.00]| 66.00000 155430.00
STRUCTURAL MEMBERS, CONCRETE BOX BEAM, | | |
CB, 27 IN. X 36 IN. I I |
0062 709-51821 LUMP | 5000.00000 5000.00] 3000.00000 3000.00] 5000.00000 5000.00
SURFACE SEAL | | |
0063 715-03475 2.000 EACH | 500.00000 1000.00] 1100.00000 2200.00] 881.00000 1762.00
SAFETY METAL END SECTION, 4:1, 15 IN. | I |
0064 715-05048 4666.000 LFT | 2.75000 12831.50] 3.00000 13998.00] 3.00000 13998.00
PIPE, TYPE 4, CIRCULAR, 6 IN. | | |
0065 715-05053 411.500 LFT | 13.75000 5658.13| 15.00000 6172.50] 1400000 5761.00
PIPE, UNDERDRAIN OUTLET, 6 IN. I | |
0066 715-05149 1401.000 LFT | 29.00000 40629.00] 33.00000 46233.00] 31.00000 43431.00
PIPE, TYPE 2, CIRCULAR, 12 IN. I I |
0067 715-05151 1843.000 LFT | 31.00000 57133.00] 34.00000 62662.00] 34.00000 62662.00
PIPE, TYPE 2, CIRCULAR, 15 IN. | | |
0068 715-05152 841.000 LFT | 30.00000 25230.00] 33.00000 27753.00] 37.00000 31117.00
PIPE, TYPE 2, CIRCULAR, 18 IN. I I |
0069 715-05154 414.000 LFT | 38.00000 15732.00] 41_80000 17305.20] 4400000 18216.00
| | |

PIPE, TYPE 2, CIRCULAR, 24 IN.



INDIANA DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

DATE :
PAGE :

07/21/06
170 -5

ENGINEER"S ESTIMATE: $ 2,058,421.34 ROUTE : CR 100 N
CALL ORDER : 170 CONTRACT ID : R -28278-A COUNTIES : HANCOCK
LETTING DATE : 06/21/06 10:00 AM DISTRICT : GREENFIELD DISTRICT
SET-ASIDE -
IC 1 ) 35-1151771 IC 2 ) 35-1310611 IC 3 ) 35-0918397
ICALUMET ASPHALT PAVING CO. 1 |DUNCAN ROBERTSON INC IRIETH RILEY CONSTRUCTION
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ e e S
0070 715-05407 116.000 LFT | 3.00000 348.00] 10.00000 1160.00] 3.00000 348.00
PIPE, END BENT DRAIN, 6 IN. | | |
0071 715-46005 1.000 EACH | 600.00000 600.00]| 379.50000 379.50] 541.00000 541.00
PIPE END SECTION, 15 IN. I | |
0072 715-46010 2.000 EACH | 650.00000 1300.00] 396.00000 792.00] 563.00000 1126.00
PIPE END SECTION, 18 IN. | | |
0073 715-46020 1.000 EACH | 700.00000 700.00] 418.00000 418.00] 690.00000 690.00
PIPE END SECTION, 24 IN. I | |
0074 715-91361 30.000 LFT | 33.00000 990.00] 36.30000 1089.00] 31.00000 930.00
PIPE, PVC, 6 IN. I I |
0075 715-99384 2.000 LFT | 165.00000 330.00] 181.50000 363.00] 253.00000 506.00
PIPE, REINFORCED CONCRETE, 15 IN. | | |
0076 718-06528 2.000 EACH | 600.00000 1200.00] 700.00000 1400.00] 661.00000 1322.00
OUTLET PROTECTOR, 1 I I |
0077 718-06532 3281.000 LFT | 1.05000 3445.05| 1.00000 3281.00] 1.00000 3281.00
VIDEO INSPECTION FOR UNDERDRAINS I I |
0078 718-52610 369.800 CYS | 33.95000 12554.71] 38.00000 14052.40] 40.00000 14792.00
AGGREGATE FOR UNDERDRAINS I I |
0079 718-99153 3554.800 SYS | 1.60000 5687.68]| 1.80000 6398.64| 1.60000 5687.68
GEOTEXTILES FOR UNDERDRAIN I | |
0080 720-44000 1.000 EACH | 500.00000 500.00] 550.00000 550.00] 419.92000 419.92
CASTING, ADJUST TO GRADE | | |
0081 720-45205 19.000 EACH | 2150.00000 40850.00] 2365.00000 4493500 2174.00000 41306.00
CATCH BASIN, A2 I I |
0082 720-45265 3.000 EACH | 1350.00000 4050.00] 148500000 4455.00] 725.00000 2175.00
PIPE CATCH BASIN, 15 IN. | | |
0083 720-45270 3.000 EACH | 1400.00000 4200.00] 154000000 4620.00] 837.00000 2511.00
PIPE CATCH BASIN, 18 IN. I I |
0084 720-45410 2.000 EACH | 199000000 3980.00] 2189.00000 4378.00] 2760.00000 5520.00
MANHOLE, C4 | | |
0085 720-90984 1.000 EACH | 2100.00000 2100.00] 2310.00000 2310.00] 2900.00000 2900.00
MANHOLE, C2 I I |
0086 720-91352 1.000 EACH | 1450.00000 1450.00] 159500000 1595.00] 1420.00000 1420.00
CATCH BASIN, F7 I I |
0087 720-98174 1.000 EACH | 1900.00000 1900.00] 2090.00000 2090.00] 2512.00000 2512.00
INLET, B15 I | |
0088 720-98555 1.000 EACH | 190000000 1900.00] 2090.00000 2090.00] 2557.00000 2557.00
INLET, C15 I I |
0089 720-99416 1.000 EACH | 2150.00000 2150.00] 2365.00000 2365.00] 2192.00000 2192.00
| | |

CATCH BASIN, B15



INDIANA DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

DATE :
PAGE :

07/21/06
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ENGINEER"S ESTIMATE: $ 2,058,421.34 ROUTE : CR 100 N
CALL ORDER : 170 CONTRACT ID : R -28278-A COUNTIES : HANCOCK
LETTING DATE : 06/21/06 10:00 AM DISTRICT : GREENFIELD DISTRICT
SET-ASIDE -
IC 1 ) 35-1151771 IC 2 ) 35-1310611 IC 3 ) 35-0918397
ICALUMET ASPHALT PAVING CO. 1 |DUNCAN ROBERTSON INC IRIETH RILEY CONSTRUCTION
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ e e S
0090 720-99417 1.000 EACH | 2250.00000 2250.00] 2475.00000 2475.00] 2222.00000 2222.00
CATCH BASIN, C15 | | |
0091 801-04308 3.000 EACH | 500.00000 1500.00] 302.50000 907.50] 500.00000 1500.00
ROAD CLOSURE SIGN ASSEMBLY I I |
0092 801-06625 16.000 EACH | 200.00000 3200.00] 159.50000 2552.00] 200.00000 3200.00
DETOUR ROUTE MARKER ASSEMBLY | | |
0093 801-06640 6.000 EACH | 250.00000 1500.00] 286.00000 1716.00] 250.00000 1500.00
CONSTRUCTION SIGN, A I | |
0094 801-06775 LUMP |  10000.00000 10000.00]  20000.00000 20000.00]  23400.00000 23400.00
MAINTAINING TRAFFIC I I |
0095 801-07118 48.000 LFT | 25.00000 1200.00] 15.40000 739.20] 25.00000 1200.00
BARRICADE, 111-A I | |
0096 801-07119 24.000 LFT | 25.00000 600.00] 15.40000 369.60] 25.00000 600.00
BARRICADE, 111-B I I |
0097 802-05701 114.300 LFT | 14.85000 1697.36] 19.80000 2263.14] 20.00000 2286.00
SIGN POST, SQUARE, 1, REINFORCED ANCHOR | | |
BASE I I |
0098 802-76025 63.000 SFT | 2450000 1543_50] 25_.30000 1593.90] 27.00000 1701.00
SIGN, SHEET, ENCAPSULATED LENS WITH I | |
LEGEND, 0.080 IN. THICKNESS I | |
0099 802-76035 21.500 SFT | 36.00000 774.00] 36.30000 780.45] 40.00000 860.00
SIGN, SHEET, ENCAPSULATED LENS WITH | | |
LEGEND, 0.100 IN. THICKNESS | | |
0100 808-03631 436.000 LFT | 5.00000 2180.00] 4.95000 2158.20] 5.00000 2180.00
LINE, EPOXY, SOLID, WHITE, 4 IN. I I |
0101 808-03632 436.000 LFT | 5.00000 2180.00] 4.95000 2158.20] 5.00000 2180.00
LINE, EPOXY, SOLID, YELLOW, 4 IN. | | |
0102 808-06703 4375.000 LFT | 0.45000 1968.75] 0.40000 1750.00] 1.00000 4375.00
LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN | I |
0103 808-75245 4188.000 LFT | 0.45000 1884.60]| 0.40000 1675.20] 1.00000 4188.00
LINE, THERMOPLASTIC, SOLID, YELLOW, 4 | I |
IN. | | |
0104 808-75297 104.000 LFT | 10.00000 1040.00] 4.40000 457_60] 10.00000 1040.00
TRANSVERSE MARKINGS, THERMOPLASTIC, I I |
STOP LINE, 24 IN. I I |
0105 808-75998 59.000 EACH | 40.00000 2360.00] 39.60000 2336.40] 40.00000 2360.00
SNOWPLOWABLE RAISED PAVEMENT MARKER I I |
0106 801-06203 8563.000 LFT | 0.35000 2997.05] 0.27000 2312.01] 1.00000 8563.00
I I |

TEMPORARY PAVEMENT MARKING, 4 IN.



ENGINEER"S ESTIMATE: $ 2,058,421.34
CALL ORDER : 170

INDIANA DEPARTMENT OF TRANSPORTATION

CONTRACT ID :

TABULATION OF BIDS

R -28278-A

COUNTIES :

ROUTE :

DATE :
PAGE :

CR 100 N
HANCOCK

07/21/06
170 -7

LETTING DATE : 06/21/06 10:00 AM DISTRICT : GREENFIELD DISTRICT
SET-ASIDE -
IC 1 ) 35-1151771 l 2 ) 35-1310611 | 3 ) 35-0918397
ICALUMET ASPHALT PAVING CO. 1 |DUNCAN ROBERTSON INC IRIETH RILEY CONSTRUCTION
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ e e S
0107 801-06207 9435.000 LFT | 1.10000 10378.50] 1.15000 10850.25] 1.20000 11322.00
TEMPORARY PAVEMENT MARKING, REMOVABLE, | | |
4 IN. | | |
0108 801-06216 104.000 LFT | 5.00000 520.00] 2.75000 286.00] 5.00000 520.00
TEMPORARY TRANSVERSE PAVEMENT MARKING, | I |
24 IN. | | |
0109 801-06218 104.000 LFT | 10.00000 1040.00] 7.00000 728.00] 10.00000 1040.00
TEMPORARY TRANSVERSE PAVMENT MARKING, | | |
REMOVABLE, 24 IN. I I |
SECTION TOTALS | $ 1,989,033.86| $ 2,162,997.19] $ 2,309,210.00
—————————————————————————————————————————— ey
CONTRACT TOTALS | $ 1,989,033.86] $ 2,162,997.19] $ 2,309,210.00




INDIANA DEPARTMENT OF TRANSPORTATION DATE : 07/21/06
PAGE : 170 -8
TABULATION OF BIDS

ENGINEER"S ESTIMATE: $ 2,058,421.34 ROUTE : CR 100 N
CALL ORDER : 170 CONTRACT ID : R -28278-A COUNTIES : HANCOCK
LETTING DATE : 06/21/06 10:00 AM DISTRICT : GREENFIELD DISTRICT
SET-ASIDE -
IC 4 ) 35-1917625 IC 5 ) 35-1139301 1C )
IMILESTONE CONTRACTORS, L.P. |E & B PAVING, INC. |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ e e S
SECTION 0001  BRIDGE REPLACEMENT
| | |
0001 105-06845 LUMP |  28000.00000 28000.00]  25000.00000 25000.00]
CONSTRUCTION ENGINEERING I I |
0002 105-07039 12.000 MOS | 2050.00000 24600.00] 2100.00000 25200.00]
FIELD OFFICE, B | | |
0003 109-08443 1.000 DOL | 1.00000 1.00] 1.00000 1.00]
QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC | I |
CONTROL DEVICES I I |
0004 109-08444 1.000 DOL | 1.00000 1.00] 1.00000 1.00]
QUALITY ADJUSTMENTS, FAILED MATERIALS | I |
0005 110-01001 LUMP | 115000.00000 115000.00] 116000.00000 116000.00]
MOBILIZATION AND DEMOBILIZATION I I |
0006 201-52370 LUMP |  45000.00000 45000.00]  85000.00000 85000.00]
CLEARING RIGHT OF WAY I I |
0007 202-02255 1.000 EACH | 2000.00000 2000.00] 3000.00000 3000.00]
TREE, 18 IN., REMOVE I I |
0008 202-51330 LUMP | 171000.00000 171000.00|]  93100.00000 93100.00]
PRESENT STRUCTURE, REMOVE I | |
0009 202-91385 1.000 EACH | 500.00000 500.00] 500.00000 500.00]
INLET, REMOVE | | |
0010 202-96133 516.000 LFT | 13.50000 6966.00] 18.00000 9288.00]|
PIPE, REMOVE | | |
0011 203-02000 2151.000 CYS | 28.00000 60228.00] 69.00000 148419.00]
EXCAVATION, COMMON I I |
0012 203-02070 6630.000 CYS | 16.00000 106080.00]| 14.00000 92820.00]
BORROW | | |
0013 203-51223 2890.000 CYS | 15.00000 43350.00] 12.00000 34680.00]
EXCAVATION, WATERWAY I I |
0014 205-06931 101.570 TON | 40.00000 4062.80]| 75.00000 7617.75]
TEMPORARY CHECK DAM, REVETMENT RIPRAP | I |
0015 205-06933 26.000 EACH | 88.00000 2288.00] 75.66000 1967.16]
TEMPORARY DITCH INLET PROTECTION I I |
0016 205-06937 830.000 LFT | 2.00000 1660.00] 1.28000 1062.40]
TEMPORARY SILT FENCE I I |
0017 206-51230 90.000 CYS | 55.00000 4950.00] 139.00000 12510.00]
EXCAVATION, FOUNDATION, UNCLASSIFIED I I |
0018 207-08264 12270.000 SYS | 3.50000 42945 _00] 5.50000 67485.00]
I I |

SUBGRADE TREATMENT, TYPE 11



ENGINEER"S ESTIMATE: $ 2,058,421.34
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CALL ORDER
LETTING DAT
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IDE :

INDIANA DEPARTMENT OF TRANSPORTATION

CONTRACT
DISTRICT

TABULATION OF BIDS

ID :

R -28278-A

: GREENFIELD DISTRICT

ROUTE :

CR 1

DATE : 07/21/06
PAGE : 170 -9

00 N

COUNTIES : HANCOCK

LINE NO /7 ITEM CODE 7/ ALT

ITEM DESCRIPTION

0019 211-06467

QUANTITY

33.600

AGGREGATE FOR END BENT BACKFILL

0020 211-07454

STRUCTURE BACKFILL

0021 301-07448

598.900

3299.000

COMPACTED AGGREGATE, NO. 53, BASE

0022 302-07455

44.000

DENSE GRADED SUBBASE

0023 303-01180

50.100

COMPACTED AGGREGATE, NO. 53

0024 304-07489

22.900

HMA PATCHING, TYPE A

0025 304-07492

19.000

WIDENING WITH HMA, TYPE A

0026 306-08034

419.400

MILLING, ASPHALT, 1 1/2 IN.

0027 401-06264
PROFILOGRAPH,

0028 401-07320
QC/QA-HMA, 1,

0029 401-07389
QC/QA-HMA, 1,

0030 401-07422
QC/QA-HMA, 1,

0031 401-08333
QC/QA-HMA, 5,
mm

0032 406-05520

HMA
64,
64,
64,

76,

863.000
SURFACE, 9.5 mm
751.000
INTERMEDIATE, 19.
3571.000
BASE, 19.0 mm
1473.000

CYS
TON
TON
TON
SYS
LUMP
TON
TON
0 mm

TON

TON

INTERMEDIATE, 0G19.0

10.230

ASPHALT FOR TACK COAT

0033 601-01128

4.000

GUARDRAIL TRANSITION TYPE WGB

0034 601-05071

1.000

GUARDRAIL TERMINAL SYSTEM, W-BEAM,

CURVED, 7
0035 601-06037

3.000

GUARDRAIL END TREATMENT, 1|

0036 601-99105

GUARDRAIL, W BEAM, 6 FT. 3 IN.

0037 602-06729

BARRIER DELINEATOR

200.000

12.000

TON
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EACH

EACH

LFT

SPACING

EACH

( 4 ) 35-1917625
M

ILESTONE CONTRACTORS, L.P.

140.

30.

93.

110.

900.

69.

67.

55.

62.

325.

970.

2100.

780.

15.

20.

00000

00000

00000

00000

-50000

00000

00000

00000

50000

00000

00000

00000

00000

00000

20000

00000

AMOUNT

6160.

1503.

2129.

2090.

3984.

900.

59547.

50317.

198190.

91326.

3324.

3880.

2100.

2340.

3040.

240.

|
|
|
!
+
|
|
I
I
|
|
I
|
|
|
I
|
|
|
I
|
|
|
I
|
|
|
I
I
|
|
I
I
|
|
I
|
|
|
I
|
|
|
I
|

( 5
E &B

UNIT PRICE

60.

35.

130.

130.

11.

2500.

65.

60.

49.

50.

300.

1200.

1800.

1000.

22.

12.

00000

00000

00000

00000

00000

00000

00000

00000

00000

00000

00000

00000

00000

00000

00000

00000
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INDIANA DEPARTMENT OF TRANSPORTATION DATE : 07/21/06
PAGE : 170 -10
TABULATION OF BIDS
ENGINEER"S ESTIMATE: $ 2,058,421.34 ROUTE : CR 100 N
CALL ORDER : 170 CONTRACT ID : R -28278-A COUNTIES : HANCOCK
LETTING DATE : 06/21/06 10:00 AM DISTRICT : GREENFIELD DISTRICT
SET-ASIDE -
l 4 ) 35-1917625 IC 5 ) 35-1139301 1C )
IMILESTONE CONTRACTORS, L.P. |E & B PAVING, |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ e e S
0038 605-06140 763.000 LFT | 29.00000 22127.00] 13.00000 9919.00]
CURB AND GUTTER, CONCRETE | | |
0039 605-06145 98.900 LFT | 40.00000 3956.00] 13.00000 1285_70]
CURB AND GUTTER, B, CONCRETE I I |
0040 609-06259 264.200 SYS | 90.00000 23778.00] 68.00000 17965.60]
REINFORCED CONCRETE BRIDGE APPROACH 12 | | |
IN. I I |
0041 610-07486 970.400 TON | 90.00000 87336.00] 80.00000 77632.00]
HMA FOR APPROACHES, TYPE A I I |
0042 610-07712 478.000 SYS | 45_00000 21510.00] 40.00000 19120.00]
PCCP FOR APPROACHES, 6 IN. I I |
0043 611-06497 28.000 EACH | 175.00000 4900.00] 125.00000 3500.00]
MAILBOX ASSEMBLY, SINGLE I I |
0044 615-06490 39.000 EACH | 118.00000 4602.00]| 130.00000 5070.00]
RIGHT OF WAY MARKER I I |
0045 615-06505 4.000 EACH | 550.00000 2200.00] 450.00000 1800.00]
MONUMENT, B I I |
0046 615-06527 1.000 EACH | 495.00000 495.00] 350.00000 350.00]
MONUMENT, SECTION CORNER I I |
0047 616-02320 1710.000 SYS | 3.20000 5472.00] 3.45000 5899.50]
GEOTEXTILES | | |
0048 616-05688 1070.000 TON | 37.00000 39590.00] 39.00000 41730.00]
RIPRAP, CLASS 1 | | |
0049 616-06405 115.000 TON | 35.00000 4025.00] 45_00000 5175.00]
RIPRAP, REVETMENT I I |
0050 616-06451 199.000 TON | 35.50000 7064.50] 45_00000 8955.00]|
RIPRAP, UNIFORM | | |
0051 621-06575 16681.000 SYS | 3.50000 58383.50] 3.20000 53379.20]
SODDING, NURSERY I I |
0052 622-05650 50.000 EACH | 352.50000 17625.00] 350.00000 17500.00]
PLANT, DECIDUOUS TREE, SINGLE STEM, | I |
OVER 2 TO 2.5 IN. (UNDISTRIBUTED) I | |
0053 701-51195 730.000 LFT | 58.00000 42340.00] 47 .50000 34675.00]
PILE, STEEL H, HP 12 X 53 I I |
0054 701-91792 30.000 EACH | 95_00000 2850.00] 115.00000 3450.00]
PILE TIP, STEEL H I | |
0055 702-51005 112.400 CYS | 575.00000 64630.00] 354.00000 39789.60]
CONCRETE, A, SUBSTRUCTURE I I |
0056 702-51015 13.800 CYS | 575.00000 7935.00] 520.00000 7176.00]
| | |

CONCRETE, B, FOOTINGS



INDIANA DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

DATE : 07/21/06
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ENGINEER"S ESTIMATE: $ 2,058,421.34 ROUTE : CR 100 N
CALL ORDER : 170 CONTRACT ID : R -28278-A COUNTIES : HANCOCK
LETTING DATE : 06/21/06 10:00 AM DISTRICT : GREENFIELD DISTRICT
SET-ASIDE -
l 4 ) 35-1917625 IC 5 ) 35-1139301 1C )
IMILESTONE CONTRACTORS, L.P. |E & B PAVING, |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ e e S
0057 703-06029 91646.000 LBS | 0.85000 77899.10] 0.90000 82481.40]
REINFORCING BARS, EPOXY COATED | | |
0058 704-51002 265.900 CYS | 575.00000 152892 .50 495.00000 131620.50]
CONCRETE, C, SUPERSTRUCTURE I | I
0059 706-05733 4.000 EACH | 155000000 6200.00] 1610.00000 6440.00]
CONCRETE BRIDGE RAILING TRANSITION, WBC | | |
0060 706-51020 27.000 CYS | 450.00000 12150.00] 472.00000 12744.00]
CONCRETE, C, RAILING I | |
0061 707-05973 2355.000 SFT | 60.00000 141300.00] 4430000 104326.50]|
STRUCTURAL MEMBERS, CONCRETE BOX BEAM, | I |
CB, 27 IN. X 36 IN. I I |
0062 709-51821 LUMP | 4200.00000 4200.00] 6417 .00000 6417.00]
SURFACE SEAL I I |
0063 715-03475 2.000 EACH | 495.00000 990.00] 700.00000 1400.00]
SAFETY METAL END SECTION, 4:1, 15 IN. | I |
0064 715-05048 4666.000 LFT | 2.90000 13531.40] 4.25000 19830.50]
PIPE, TYPE 4, CIRCULAR, 6 IN. I I |
0065 715-05053 411.500 LFT | 14..40000 5925.60]| 2250000 9258.75|
PIPE, UNDERDRAIN OUTLET, 6 IN. I I |
0066 715-05149 1401.000 LFT | 25.00000 35025.00] 35.00000 49035.00]
PIPE, TYPE 2, CIRCULAR, 12 IN. | | |
0067 715-05151 1843.000 LFT | 27.00000 49761.00] 39.00000 71877.00]
PIPE, TYPE 2, CIRCULAR, 15 IN. | | |
0068 715-05152 841.000 LFT | 28.00000 23548.00] 43.00000 36163.00]
PIPE, TYPE 2, CIRCULAR, 18 IN. I I |
0069 715-05154 414.000 LFT | 36.00000 14904.00] 45_00000 18630.00]
PIPE, TYPE 2, CIRCULAR, 24 IN. | | |
0070 715-05407 116.000 LFT | 25.00000 2900.00] 10.00000 1160.00]
PIPE, END BENT DRAIN, 6 IN. I I |
0071 715-46005 1.000 EACH | 280.00000 280.00] 750.00000 750.00]
PIPE END SECTION, 15 IN. | I |
0072 715-46010 2.000 EACH | 330.00000 660.00] 980.00000 1960.00]
PIPE END SECTION, 18 IN. I I |
0073 715-46020 1.000 EACH | 440.00000 440.00] 1100.00000 1100.00]
PIPE END SECTION, 24 IN. I I |
0074 715-91361 30.000 LFT | 22.50000 675.00] 150.00000 4500.00]
PIPE, PVC, 6 IN. I I |
0075 715-99384 2.000 LFT | 130.00000 260.00] 200.00000 400.00]
I I |

PIPE, REINFORCED CONCRETE, 15

IN.



11-A

INDIANA DEPARTMENT OF TRANSPORTATION DATE : 07/21/06
PAGE : 170 -12
TABULATION OF BIDS
ENGINEER"S ESTIMATE: $ 2,058,421.34 ROUTE : CR 100 N
CALL ORDER : 170 CONTRACT ID : R -28278-A COUNTIES : HANCOCK
LETTING DATE : 06/21/06 10:00 AM DISTRICT : GREENFIELD DISTRICT
SET-ASIDE -
IC 4 ) 35-1917625 IC 5 ) 35-1139301 1C )
IMILESTONE CONTRACTORS, L.P. |E & B PAVING, INC. |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ e e S
0076 718-06528 2.000 EACH | 625.00000 1250.00] 1100.00000 2200.00]
OUTLET PROTECTOR, 1 | | |
0077 718-06532 3281.000 LFT | 1.10000 3609.10] 1.00000 3281.00]
VIDEO INSPECTION FOR UNDERDRAINS I | |
0078 718-52610 369.800 CYS | 36.00000 13312.80] 40.00000 14792.00]
AGGREGATE FOR UNDERDRAINS | | |
0079 718-99153 3554.800 SYS | 1.70000 6043_16] 2.00000 7109.60]
GEOTEXTILES FOR UNDERDRAIN I | |
0080 720-44000 1.000 EACH | 280.00000 280.00] 575.00000 575.00]
CASTING, ADJUST TO GRADE I I |
0081 720-45205 19.000 EACH | 221500000 42085.00] 2400.00000 45600.00]
CATCH BASIN, A2 I | |
0082 720-45265 3.000 EACH | 1285.00000 3855.00] 1300.00000 3900.00]
PIPE CATCH BASIN, 15 IN. I I |
0083 720-45270 3.000 EACH | 139500000 4185.00]| 1250.00000 3750.00]
PIPE CATCH BASIN, 18 IN. I | |
0084 720-45410 2.000 EACH | 2230.00000 4460.00] 2600.00000 5200.00]
MANHOLE, C4 I I |
0085 720-90984 1.000 EACH | 2345_00000 2345_00] 2850.00000 2850.00]
MANHOLE, C2 I | |
0086 720-91352 1.000 EACH | 1500.00000 1500.00] 2000.00000 2000.00]
CATCH BASIN, F7 | | |
0087 720-98174 1.000 EACH | 2340.00000 2340.00] 2700.00000 2700.00]
INLET, B15 I | |
0088 720-98555 1.000 EACH | 2400.00000 2400.00] 2700.00000 2700.00]
INLET, C15 | | |
0089 720-99416 1.000 EACH | 245000000 2450.00] 2800.00000 2800.00]
CATCH BASIN, B15 I I |
0090 720-99417 1.000 EACH | 2530.00000 2530.00] 2800.00000 2800.00]
CATCH BASIN, C15 | | |
0091 801-04308 3.000 EACH | 550.00000 1650.00] 275.00000 825.00]
ROAD CLOSURE SIGN ASSEMBLY I | |
0092 801-06625 16.000 EACH | 155.00000 2480.00] 145.00000 2320.00]
DETOUR ROUTE MARKER ASSEMBLY I I |
0093 801-06640 6.000 EACH | 310.00000 1860.00] 260.00000 1560.00]
CONSTRUCTION SIGN, A I | |
0094 801-06775 LUMP |  37544.17000 37544.17] 50572.48000 50572.48|
MAINTAINING TRAFFIC I I |
0095 801-07118 48.000 LFT | 32.50000 1560.00] 14.00000 672.00]
| | |

BARRICADE,



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 07/21/06
PAGE : 170 -13
TABULATION OF BIDS

ENGINEER"S ESTIMATE: $ 2,058,421.34 ROUTE : CR 100 N
CALL ORDER : 170 CONTRACT ID : R -28278-A COUNTIES : HANCOCK
LETTING DATE : 06/21/06 10:00 AM DISTRICT : GREENFIELD DISTRICT
SET-ASIDE -
IC 4 ) 35-1917625 IC 5 ) 35-1139301 1C )
IMILESTONE CONTRACTORS, L.P. |E & B PAVING, INC. |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ e e S
0096 801-07119 24.000 LFT | 41.00000 984.00] 14.00000 336.00]
BARRICADE, 111-B | | |
0097 802-05701 114.300 LFT | 15.05000 1720.22| 22.00000 2514.60]|
SIGN POST, SQUARE, 1, REINFORCED ANCHOR | I |
BASE I I |
0098 802-76025 63.000 SFT | 25.50000 1606.50] 2400000 1512.00]
SIGN, SHEET, ENCAPSULATED LENS WITH | I |
LEGEND, 0.080 IN. THICKNESS I I |
0099 802-76035 21.500 SFT | 40.00000 860.00] 26.00000 559.00]
SIGN, SHEET, ENCAPSULATED LENS WITH I I |
LEGEND, 0.100 IN. THICKNESS I I |
0100 808-03631 436.000 LFT | 5.85000 2550.60] 4.50000 1962.00]
LINE, EPOXY, SOLID, WHITE, 4 IN. I I |
0101 808-03632 436.000 LFT | 5.95000 2594 _20] 4.50000 1962.00]
LINE, EPOXY, SOLID, YELLOW, 4 IN. I I |
0102 808-06703 4375.000 LFT | 0.43000 1881.25] 0.37000 1618.75]
LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN | I |
0103 808-75245 4188.000 LFT | 0.45000 1884.60] 0.37000 1549 _56
LINE, THERMOPLASTIC, SOLID, YELLOW, 4 | | |
IN. | | |
0104 808-75297 104.000 LFT | 8.40000 873.60] 4.00000 416.00]
TRANSVERSE MARKINGS, THERMOPLASTIC, | | |
STOP LINE, 24 IN. | | |
0105 808-75998 59.000 EACH | 4230000 2495_70] 35.00000 2065.00]
SNOWPLOWABLE RAISED PAVEMENT MARKER I I |
0106 801-06203 8563.000 LFT | 0.30000 2568.90] 0.25000 2140.75]
TEMPORARY PAVEMENT MARKING, 4 IN. | | |
0107 801-06207 9435.000 LFT | 1.12000 10567.20] 1.20000 11322.00]
TEMPORARY PAVEMENT MARKING, REMOVABLE, | I |
4 IN. | | |
0108 801-06216 104.000 LFT | 1.55000 161.20] 2.50000 260.00]
TEMPORARY TRANSVERSE PAVEMENT MARKING, | | |
24 IN. I I |
0109 801-06218 104.000 LFT | 5.55000 577.20] 7.40000 769.60]
TEMPORARY TRANSVERSE PAVMENT MARKING, | I |
REMOVABLE, 24 IN. I | |
SECTION TOTALS I $ 2,320,800.00] $ 2,322,500.00] $
—————————————————————————————————————————— -
CONTRACT TOTALS I $ 2,320,800.00] $ 2,322,500.00] $




INDIANA DEPARTMENT OF TRANSPORTATION DATE : 07/21/06
PAGE : 180 -1
TABULATION OF BIDS
ENGINEER"S ESTIMATE: $ 2,732,444.04 ROUTE : CR 900 N
CALL ORDER : 180 CONTRACT ID : R -28418-A COUNTIES : JOHNSON
LETTING DATE : 06/21/06 10:00 AM DISTRICT : SEYMOUR DISTRICT
CONTRACT TIME : 05/31/07 COMPLETION DATE
CONTRACT DESCRIPTION : PROJECT(S) :
SET-ASIDE :
VENDOR RANKING :
TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID
1 35-1151771 CALUMET ASPHALT PAVING CO. INC. $ 2,543,948.25 100.0000%
2 35-1917625 MILESTONE CONTRACTORS, L.P. $ 2,738,157.70 107.6342%
3 35-1139301 E & B PAVING, INC. $ 2,781,000.00 109.3183%
4  35-0918397 RIETH RILEY CONSTRUCTION $ 2,922,500.00 114.8805%
IC 1 ) 35-1151771 | 2 ) 35-1917625 IC 3 ) 35-1139301
ICALUMET ASPHALT PAVING CO. 1 |MILESTONE CONTRACTORS, L.P. |E & B PAVING, INC.
LINE NO / ITEM CODE / ALT I | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
—————————————————————————————————————————— -
SECTION 0001  ROAD AND BRIDGE REHABILITATION
| | |
0001 105-06845 LUMP |  25000.00000 25000.00]  30000.00000 30000.00]  40000.00000 40000.00
CONSTRUCTION ENGINEERING I I |
0002 105-07039 12.000 MOS | 1200.00000 14400.00] 2200.00000 26400.00] 2600.00000 31200.00
FIELD OFFICE, B I | |
0003 109-08440 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
QUALITY ADJUSTMENTS, HMA | | |
0004 109-08443 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC | | |
CONTROL DEVICES I I |
0005 109-08444 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
QUALITY ADJUSTMENTS, FAILED MATERIALS | | |
0006 110-01001 LUMP | 128000.00000 128000.00]  98000.00000 98000.00] 139000.00000 139000.00
MOBILIZATION AND DEMOBILIZATION I I |
0007 201-52370 LUMP |  30000.00000 30000.00]  40000.00000 40000.00]  50000.00000 50000.00
CLEARING RIGHT OF WAY | I |
0008 202-02241 193.000 m I 7.85000 1515_05] 8.00000 1544 _00] 16.00000 3088.00
GUARDRAIL, REMOVE I I |
0009 202-02271 9.000 EACH | 499.07000 4491 .63 235.00000 2115.00] 500.00000 4500.00
HEADWALL, REMOVE I I |
0010 202-02279 136.000 m I 29.72000 4041.92] 22.00000 2992.00] 35.00000 4760.00
CURB AND GUTTER, REMOVE I I |
0011 202-51328 LUMP |  79000.00000 79000.00]  50000.00000 50000.00]  95000.00000 95000.00
I I |

PRESENT STRUCTURE, REMOVE PORTIONS



INDIANA DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

DATE :
PAGE :

07/21/06
180 -2

ENGINEER"S ESTIMATE: $ 2,732,444.04 ROUTE : CR 900 N
CALL ORDER : 180 CONTRACT ID : R -28418-A COUNTIES : JOHNSON
LETTING DATE : 06/21/06 10:00 AM DISTRICT : SEYMOUR DISTRICT
SET-ASIDE -
IC 1 ) 35-1151771 IC 2 ) 35-1917625 IC 3 ) 35-1139301
|CALUMET ASPHALT PAVING CO. 1 |MILESTONE CONTRACTORS, L.P. |E & B PAVING, INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ e e S
0012 202-51368 98.000 m2 | 35.00000 3430.00] 35.00000 3430.00] 30.00000 2940.00
SLOPEWALL, REMOVE | | |
0013 202-52710 12.000 m2 | 35.54000 426.48| 28.00000 336.00] 25.00000 300.00
SIDEWALK, CONCRETE, REMOVE I I |
0014 202-74045 12.000 EACH | 28.00000 336.00] 29.00000 348.00] 10.00000 120.00
SIGN AND SUPPORTS, CHANNEL POSTS, REMOV | | |
0015 202-91385 1.000 EACH | 378.84000 378.84] 540.00000 540.00] 370.00000 370.00
INLET, REMOVE I | |
0016 202-93047 1.000 EACH | 378.84000 378.84] 890.00000 890.00] 730.00000 730.00
MANHOLE, REMOVE I I |
0017 202-96133 94.000 m I 43_77000 4114.38] 120.00000 11280.00] 100.00000 9400.00
PIPE, REMOVE I | |
0018 203-02000 3842.000 m3 | 4240000 162900.80]| 39.00000 149838.00]| 68.00000 261256.00
EXCAVATION, COMMON I I |
0019 203-02070 3320.000 m3 | 1459000 48438.80]| 1.00000 3320.00] 8.00000 26560.00
BORROW | | |
0020 203-51223 54.800 m3 | 30.00000 1644.00] 5400000 2959.20] 28.00000 1534.40
EXCAVATION, WATERWAY I I |
0021 205-06931 12.000 Mg | 84.91000 1018.92| 400.00000 4800.00] 100.00000 1200.00
TEMPORARY CHECK DAM, REVETMENT RIPRAP | | |
0022 205-06933 24.000 EACH | 67.00000 1608.00] 69.00000 1656.00] 67.00000 1608.00
TEMPORARY DITCH INLET PROTECTION | | |
0023 205-06936 15.000 Mg | 67.40000 1011.00] 355.00000 5325.00]| 100.00000 1500.00
TEMPORARY SEDIMENT TRAP I I |
0024 205-06937 1520.000 m I 3.77000 5730.40] 6.00000 9120.00] 3.77000 5730.40
TEMPORARY SILT FENCE | | |
0025 207-08268 19382.000 m2 | 10.41000 201766.62| 16.00000 310112.00] 11.75000 227738.50
SUBGRADE TREATMENT, TYPE IV I I |
0026 211-06467 32.400 m3 | 85.00000 2754.00] 138.00000 4471.20] 65.00000 2106.00
AGGREGATE FOR END BENT BACKFILL | | |
0027 211-07454 269.000 m3 | 17.24000 4637.56| 19.00000 5111.00] 100.00000 26900.00
STRUCTURE BACKFILL I | |
0028 213-52830 72.000 m3 | 156.78000 11288.16] 197.00000 14184.00] 85.00000 6120.00
FLOWABLE MORTAR I I |
0029 301-07448 4123.000 Mg | 23.59000 97261.57] 35.00000 144305.00]| 25.00000 103075.00
COMPACTED AGGREGATE, NO. 53, BASE I | |
0030 302-07455 23.400 m3 | 40.00000 936.00] 145.00000 3393.00] 65.00000 1521.00
DENSE GRADED SUBBASE I I |
0031 306-08034 265.000 m2 | 8.11000 2149_15] 28.00000 7420.00] 15.00000 3975.00
| | |

MILLING, ASPHALT, 38 mm



INDIANA DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

DATE :
PAGE :

07/21/06
180 -3

REINFORCED CONCRETE BRIDGE APPROACH,

ENGINEER"S ESTIMATE: $ 2,732,444.04 ROUTE : CR 900 N
CALL ORDER : 180 CONTRACT ID : R -28418-A COUNTIES : JOHNSON
LETTING DATE : 06/21/06 10:00 AM DISTRICT : SEYMOUR DISTRICT
SET-ASIDE -
IC 1 ) 35-1151771 IC 2 ) 35-1917625 IC 3 ) 35-1139301
|CALUMET ASPHALT PAVING CO. 1 |MILESTONE CONTRACTORS, L.P. |E & B PAVING, INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ e e S
0032 401-06264 LUMP | 1200.00000 1200.00] 4000.00000 4000.00] 4100.00000 4100.00
PROFILOGRAPH, HMA | | |
0033 401-07334 1199.000 Mg | 85.86000 102946.14| 85.00000 101915.00] 80.00000 95920.00
QC/QA-HMA, 3, 76, SURFACE, 9.5 mm I I |
0034 401-07403 2017.000 Mg | 60.13000 121282.21] 55.00000 110935.00] 52.00000 104884.00
QC/QA-HMA, 3, 76, INTERMEDIATE, 19.0 mm | | |
0035 401-07408 5717.000 Mg | 4715000 269556 .55 | 4900000 280133.00] 4800000 274416.00
QC/QA-HMA, 3, 64, BASE, 25.0 mm I I |
0036 401-07429 2827.000 Mg | 57.92000 163739.84] 56.00000 158312.00] 52.00000 147004.00
QC/QA-HMA, 5, 76, INTERMEDIATE, 0G19.0 | I |
mm I | |
0037 402-07432 488.000 Mg | 75.61000 36897.68] 79.00000 38552.00] 72.00000 35136.00
HMA SURFACE, TYPE A I I |
0038 402-07440 1464.000 Mg | 51.14000 74868.96] 47.00000 68808.00] 52.00000 76128.00
HMA BASE, TYPE A I I |
0039 406-05520 14.600 Mg | 200.00000 2920.00] 335.00000 4891.00] 400.00000 5840.00
ASPHALT FOR TACK COAT I I |
0040 601-01522 4.000 EACH | 166500000 6660.00] 1720.00000 6880.00]| 1800.00000 7200.00
GUARDRAIL TRANSITION TYPE TGB I | |
0041 601-01740 1.000 EACH | 1805.00000 1805.00] 1861.00000 1861.00] 1700.00000 1700.00
GUARDRAIL TERMINAL SYSTEM, W BEAM, | | |
CURVED, 4 | | |
0042 601-94689 3.000 EACH | 2120.00000 6360.00] 2185.00000 6555.00]| 2500.00000 7500.00
GUARDRAIL END TREATMENT, OS I I |
0043 601-99105 114.300 m I 4685000 5354.96| 48.00000 5486.40] 70.00000 8001.00
GUARDRAIL, W BEAM, 1.905 m SPACING | | |
0044 602-06729 8.000 EACH | 8.00000 64.00] 9.00000 72.00] 12.00000 96.00
BARRIER DELINEATOR I I |
0045 604-05528 4.000 Mg | 41493000 1659.72] 289.00000 1156.00] 400.00000 1600.00
SIDEWALK, HMA | | |
0046 604-07901 12.300 m2 | 205.02000 2521_75] 239.54000 2946.34] 180.00000 2214.00
CURB RAMP, CONCRETE, G I | |
0047 605-06140 31.000 m I 112.20000 3478.20] 124.00000 3844.00] 120.00000 3720.00
CURB AND GUTTER, CONCRETE I I |
0048 605-97937 61.000 m I 9626000 5871.86| 85.00000 5185.00] 82.00000 5002.00
CURB AND GUTTER, CONCRETE, ROLL I | |
0049 609-06259 155.600 m2 | 85.00000 13226.00] 127.00000 19761.20] 82.00000 12759.20
| | |
I I |

300 mm



INDIANA DEPARTMENT OF TRANSPORTATION DATE :

PAGE :

07/21/06
180 -4
TABULATION OF BIDS

ENGINEER"S ESTIMATE: $ 2,732,444.04 ROUTE : CR 900 N
CALL ORDER - 180 CONTRACT ID : R -28418-A COUNTIES : JOHNSON
LETTING DATE : 06/21/06 10:00 AM DISTRICT : SEYMOUR DISTRICT
SET-ASIDE :
IC 1 ) 35-1151771 IC 2 ) 35-1917625 IC 3 ) 35-1139301
| CALUMET ASPHALT PAVING CO. I |MILESTONE CONTRACTORS, L.P. |E & B PAVING, INC.
LINE NO /7 ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ e ————————— -
0050 610-07486 633.000 Mg | 102.16000 64667 .28] 139.00000 87987.00] 120.00000 75960.00
HVMA FOR APPROACHES, TYPE A | | |
0051 610-07487 662.000 Mg | 87.38000 57845.56| 90.00000 59580.00] 9400000 62228.00
HVMA FOR APPROACHES, TYPE B | | 1
0052 611-05330 332.000 m2 | 79.06000 26247.92] 58.00000 19256.00] 49.00000 16268.00
CEMENT CONCRETE PAVEMENT FOR DRIVEWAYS, | | |
150 mm | | |
0053 611-06497 31.000 EACH | 196.00000 6076.00] 202.00000 6262.00] 145.00000 4495_00
MAILBOX ASSEMBLY, SINGLE | | |
0054 615-06505 10.000 EACH | 450.00000 4500.00] 460.00000 4600.00] 425.00000 4250.00
MONUMENT, B | | |
0055 615-06527 4.000 EACH | 400.00000 1600.00] 450.00000 1800.00] 325.00000 1300.00
MONUMENT, SECTION CORNER | | |
0056 616-02320 816.000 m2 | 2.61000 2129.76] 6.00000 4896.00] 3.00000 2448.00
GEOTEXTILES | | |
0057 616-06405 569.000 Mg | 25.76000 14657 .44] 40.00000 22760.00] 28.50000 16216.50
RIPRAP, REVETMENT | | |
0058 616-06451 108.000 Mg | 46.67000 5040.36] 100.00000 10800.00] 45_.00000 4860.00
RIPRAP, UNIFORM | | |
0059 621-06560 2406.000 m2 | 1.11000 2670.66] 0.45000 1082.70] 0.42000 1010.52
MULCHED SEEDING, U | | |
0060 621-06567 183.000 kL | 1.00000 183.00] 1.00000 183.00] 1.00000 183.00
WATER | | |
0061 621-06574 24.800 m2 | 13.63000 338.02] 3.00000 74.40] 3.00000 74.40
SODDING | | |
0062 621-06575 10145.000 m2 | 3.60000 36522.00] 3.00000 30435.00] 4.00000 40580.00
SODDING, NURSERY | | |
0063 701-98647 102.000 m | 175.00000 17850.00] 212.00000 21624.00] 164 .04000 16732.08
PILE, CONCRETE, STEEL SHELL ENCASED, 5. | | |
16 mm, 356 mm | | |
0064 702-51005 21.600 m3 | 1200.00000 25920.00] 2000.00000 43200.00] 872.00000 18835.20
CONCRETE, A, SUBSTRUCTURE | | |
0065 702-51863 192.000 EACH | 15.00000 2880.00] 12.00000 2304.00] 12.00000 2304.00
FIELD DRILLED HOLE IN CONCRETE | | |
0066 703-51030 2014.000 kg | 1.70000 3423.80] 2.00000 4028.00] 1.85000 3725.90
REINFORCING STEEL | | |
0067 703-51032 16190.000 kg | 1.85000 29951.50] 2.25000 36427.50] 2.05000 33189.50
REINFORCING STEEL, EPOXY COATED | | |
0068 704-51002 69.400 m3 | 1000.00000 69400.00] 1300.00000 90220.00] 803.00000 55728.20
I I |

CONCRETE, C, SUPERSTRUCTURE



INDIANA DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

DATE :
PAGE :

07/21/06
180 -5

AGGREGATE FOR UNDERDRAINS

ENGINEER"S ESTIMATE: $ 2,732,444.04 ROUTE : CR 900 N
CALL ORDER - 180 CONTRACT ID : R -28418-A COUNTIES : JOHNSON
LETTING DATE : 06/21/06 10:00 AM DISTRICT : SEYMOUR DISTRICT
SET-ASIDE :
IC 1 ) 35-1151771 IC 2 ) 35-1917625 IC 3 ) 35-1139301
|CALUMET ASPHALT PAVING CO. 1 |MILESTONE CONTRACTORS, L.P. |E & B PAVING, INC.
LINE NO / ITEM CODE / ALT I | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ e
0069 706-05732 4.000 EACH | 1500.00000 6000.00] 1800.00000 7200.00] 1652.00000 6608.00
CONCRETE BRIDGE RAILING TRANSITION, TBC | | |
0070 706-51020 12.200 m3 | 600.00000 7320.00] 900.00000 10980.00] 648.00000 7905.60
CONCRETE, C, RAILING | | |
0071 707-05984 48.770 m | 1500.00000 73155.00] 1068.00000 52086.36] 955.00000 46575.35
STRUCTURAL MEMBERS, CONCRETE I-BEAM, | | |
111, 1143 mm X 406 mm | | |
0072 709-51821 LUMP | 2000.00000 2000.00] 3300.00000 3300.00] 2052.00000 2052.00
SURFACE SEAL I | |
0073 715-05048 2722.000 m | 9.18000 24987.96] 9.50000 25859.00] 15.00000 40830.00
PIPE, TYPE 4, CIRCULAR, 150 mm | | |
0074 715-05053 200.000 m | 56.45000 11290.00] 58.00000 11600.00] 70.00000 14000.00
PIPE, UNDERDRAIN OUTLET, 150 mm | | |
0075 715-05149 296.500 m | 98.08000 29080.72] 84.00000 24906.00] 98.00000 29057.00
PIPE, TYPE 2, CIRCULAR, 300 mm | | |
0076 715-05151 326.000 m | 86.64000 28244 .64| 90.00000 29340.00] 116.00000 37816.00
PIPE, TYPE 2, CIRCULAR, 375 mm | | |
0077 715-05152 93.000 m | 113.10000 10518.30] 93.00000 8649.00] 118.00000 10974.00
PIPE, TYPE 2, CIRCULAR, 450 mm | | |
0078 715-05154 168.000 m | 98.79000 16596.72] 120.00000 20160.00] 145.00000 24360.00
PIPE, TYPE 2, CIRCULAR, 600 mm | | |
0079 715-05169 29.600 m | 157.84000 4672.06] 90.00000 2664 .00] 163.00000 4824 .80
PIPE, TYPE 3, CIRCULAR, 375 mm | | |
0080 715-05171 9.500 m | 162.01000 1539.10] 93.00000 883.50] 186.00000 1767.00
PIPE, TYPE 3, CIRCULAR, 450 mm | | |
0081 715-05343 215.000 m | 497 .32000 106923.80] 613.00000 131795.00] 555.00000 119325.00
PIPE, TYPE 2, DEFORMED, MIN. AREA 1.08 | | |
m2 | | |
0082 715-05407 35.000 m | 60.00000 2100.00] 58.00000 2030.00] 33.00000 1155.00
PIPE, END BENT DRAIN, 150 mm | | |
0083 715-07090 2.000 EACH | 2459.61000 4919.22| 720.00000 1440.00] 1750.00000 3500.00
CONCRETE ANCHOR, MIN. AREA 1.08 m2 | | |
0084 715-46000 1.000 EACH | 758.78000 758.78] 715.00000 715.00] 580.00000 580.00
PIPE END SECTION, 300 mm I | |
0085 715-46005 7.000 EACH | 467.23000 3270.61] 740.00000 5180.00] 750.00000 5250.00
PIPE END SECTION, 375 mm | | |
0086 718-06529 5.000 EACH | 550.00000 2750.00] 600.00000 3000.00] 880.00000 4400.00
OUTLET PROTECTOR, 2 I | |
0087 718-52610 572.000 m3 | 37.55000 21478.60] 40.00000 22880.00] 45_.00000 25740.00
| | |



INDIANA DEPARTMENT OF TRANSPORTATION
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DATE :
PAGE :

07/21/06
180 -6

ENGINEER"S ESTIMATE: $ 2,732,444.04 ROUTE : CR 900 N
CALL ORDER : 180 CONTRACT ID : R -28418-A COUNTIES : JOHNSON
LETTING DATE : 06/21/06 10:00 AM DISTRICT : SEYMOUR DISTRICT
SET-ASIDE -
IC 1 ) 35-1151771 IC 2 ) 35-1917625 IC 3 ) 35-1139301
|CALUMET ASPHALT PAVING CO. 1 |MILESTONE CONTRACTORS, L.P. |E & B PAVING, INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ e e S
0088 718-99153 7815.000 m2 | 1.75000 13676.25] 1.80000 14067.00] 1.00000 7815.00
GEOTEXTILES FOR UNDERDRAIN | | |
0089 720-01894 3.000 EACH | 1100.11000 3300.33] 1400.00000 4200.00] 850.00000 2550.00
CASTING, FURNISH AND ADJUST TO GRADE I I |
0090 720-45030 5.000 EACH | 142126000 7106.30] 1300.00000 6500.00] 1250.00000 6250.00
INLET, E7 | | |
0091 720-45035 14.000 EACH | 1199.58000 16794.12] 1300.00000 18200.00] 1250.00000 17500.00
INLET, F7 I | |
0092 720-45040 5.000 EACH | 1429 .52000 7147.60] 1950.00000 9750.00] 1700.00000 8500.00
INLET, G7 I I |
0093 720-92883 3.000 EACH | 12093.88000 36281.64] 7400.00000 22200.00]  12000.00000 36000.00
MANHOLE, M4, MODIFIED I | |
0094 720-98174 1.000 EACH | 2204 .84000 2204.84] 2300.00000 2300.00] 2500.00000 2500.00
INLET, B15 I I |
0095 720-98555 1.000 EACH | 220484000 2204 84| 2300.00000 2300.00] 2500.00000 2500.00
INLET, C15 I | |
0096 801-04308 11.000 EACH | 225.00000 2475.00] 232.00000 2552.00] 450.00000 4950.00
ROAD CLOSURE SIGN ASSEMBLY I I |
0097 801-06625 27.000 EACH | 84_00000 2268.00] 86.00000 2322.00] 75.00000 2025.00
DETOUR ROUTE MARKER ASSEMBLY I | |
0098 801-06640 14.000 EACH | 198.00000 2772.00] 204.00000 2856.00]| 195.00000 2730.00
CONSTRUCTION SIGN, A | | |
0099 801-06645 2.000 EACH | 55.00000 110.00] 57.00000 114.00] 55.00000 110.00
CONSTRUCTION SIGN, B I I |
0100 801-06775 LUMP |  40386.81000 40386.81]  60000.00000 60000.00]  69838.51000 69838.51
MAINTAINING TRAFFIC | | |
0101 801-07118 50.400 m | 2400000 1209.60] 25.00000 1260.00] 33.00000 1663.20
BARRICADE, 111-A I I |
0102 801-07119 14.400 m I 28.00000 403.20] 28.00000 403.20] 42.00000 604.80
BARRICADE, 111-B | | |
0103 802-05701 73.100 m | 33.85000 2474 44| 71.00000 5190.10] 50.00000 3655.00
SIGN POST, SQUARE, 1, REINFORCED ANCHOR | | |
BASE I I |
0104 802-76025 5.222 m2 | 254.90000 1331.09] 443.00000 2313.35| 300.00000 1566.60
SIGN, SHEET, ENCAPSULATED LENS WITH I I |
LEGEND, 2.03 mm THICKNESS | | |
0105 808-03631 74.400 m I 14.00000 1041.60] 14.00000 1041.60] 33.60000 2499.84
LINE, EPOXY, SOLID, WHITE, 100 mm I I |
0106 808-03632 74.400 m I 1400000 1041_60] 14.00000 1041_60] 33.60000 2499.84
| | |

LINE, EPOXY, SOLID, YELLOW, 100 mm
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PAGE :

07/21/06
180 -7

ENGINEER™S ESTIMATE: $ 2,732,444.04 ROUTE : CR 900 N
CALL ORDER - 180 CONTRACT ID : R -28418-A COUNTIES : JOHNSON
LETTING DATE : 06/21/06 10:00 AM DISTRICT : SEYMOUR DISTRICT
SET-ASIDE :
IC 1 ) 35-1151771 IC 2 ) 35-1917625 IC 3 ) 35-1139301
| CALUMET ASPHALT PAVING CO. I |MILESTONE CONTRACTORS, L.P. |E & B PAVING, INC.
LINE NO /7 ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ e ————————— -
0107 808-06703 3372.000 m | 0.83000 2798.76] 0.85000 2866.20] 0.98000 3304.56
LINE, THERMOPLASTIC, SOLID, WHITE, 100m | | |
0108 808-75245 2821.000 m | 0.83000 2341.43] 0.85000 2397.85] 0.98000 2764 .58
LINE, THERMOPLASTIC, SOLID, YELLOW, | | |
100mm | | |
0109 808-75297 54.000 m | 12.50000 675.00] 13.00000 702.00] 11.70000 631.80
TRANSVERSE MARKINGS, THERMOPLASTIC, | | |
STOP LINE, 600 mm | | |
0110 808-75320 1.000 EACH | 150.00000 150.00] 155.00000 155.00] 171.00000 171.00
PAVEMENT MESSAGE MARKINGS, | | |
THERMOPLASTIC, LANE INDICATION ARROW | | |
0111 808-75325 1.000 EACH | 150.00000 150.00] 155.00000 155.00] 246.00000 246.00
PAVEMENT MESSAGE MARKINGS, | | |
THERMOPLASTIC, WORD (ONLY) | | |
0112 808-75998 150.000 EACH | 20.50000 3075.00] 26.00000 3900.00] 25.00000 3750.00
SNOWPLOWABLE RAISED PAVEMENT MARKER | | |
0113 808-92027 380.000 m | 4._.20000 1596.00] 4.30000 1634.00] 3.90000 1482.00
LINE, THERMOPLASTIC, SOLID, YELLOW, | | |
200mm | | |
0114 808-96016 56.000 m | 6.25000 350.00] 6.50000 364.00] 5.87000 328.72
LINE, THERMOPLASTIC, SOLID, YELLOW, 300 | | |
mm I | |
SECTION TOTALS | $ 2,543,948.25] $ 238,157.70] $ 2,781,000.00
------------------------------------------ e ————————— -
CONTRACT TOTALS | $ 2,543,948.25] $ 2,738,157.70] $ 2,781,000.00




INDIANA DEPARTMENT OF TRANSPORTATION DATE : 07/21/06
PAGE : 180 -8
TABULATION OF BIDS

ENGINEER"S ESTIMATE: $ 2,732,444.04 ROUTE : CR 900 N
CALL ORDER : 180 CONTRACT ID : R -28418-A COUNTIES : JOHNSON
LETTING DATE : 06/21/06 10:00 AM DISTRICT : SEYMOUR DISTRICT
SET-ASIDE -
IC 4 ) 35-0918397 1C ) 1C )
IRIETH RILEY CONSTRUCTION | |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ e e S
SECTION 0001 ROAD AND BRIDGE REHABILITATION
| | |
0001 105-06845 LUMP |  40000.00000 40000.00] |
CONSTRUCTION ENGINEERING I I |
0002 105-07039 12.000 MOS | 2500.00000 30000.00] |
FIELD OFFICE, B | | |
0003 109-08440 1.000 DOL | 1.00000 1.00] |
QUALITY ADJUSTMENTS, HMA I | |
0004 109-08443 1.000 DOL | 1.00000 1.00] |
QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC | I |
CONTROL DEVICES I I |
0005 109-08444 1.000 DOL | 1.00000 1.00] |
QUALITY ADJUSTMENTS, FAILED MATERIALS | I |
0006 110-01001 LUMP | 149991.97000 149991.97| |
MOBILIZATION AND DEMOBILIZATION I I |
0007 201-52370 LUMP |  60000.00000 60000.00] |
CLEARING RIGHT OF WAY I I |
0008 202-02241 193.000 m I 12.00000 2316.00] |
GUARDRAIL, REMOVE I | |
0009 202-02271 9.000 EACH | 175.00000 1575.00] |
HEADWALL, REMOVE | | |
0010 202-02279 136.000 m | 26.00000 3536.00] |
CURB AND GUTTER, REMOVE | | |
0011 202-51328 LUMP |  95000.00000 95000.00] |
PRESENT STRUCTURE, REMOVE PORTIONS I I |
0012 202-51368 98.000 m2 | 30.50000 2989.00] |
SLOPEWALL, REMOVE | | |
0013 202-52710 12.000 m2 | 32.00000 384.00] |
SIDEWALK, CONCRETE, REMOVE I I |
0014 202-74045 12.000 EACH | 40.50000 486.00] |
SIGN AND SUPPORTS, CHANNEL POSTS, REMOV | I |
0015 202-91385 1.000 EACH | 500.00000 500.00] |
INLET, REMOVE I I |
0016 202-93047 1.000 EACH | 900.00000 900.00] |
MANHOLE, REMOVE I I |
0017 202-96133 94.000 m I 65.00000 6110.00] |
PIPE, REMOVE I I |
0018 203-02000 3842.000 m3 | 60.00000 230520.00]| |
I I |

EXCAVATION, COMMON



INDIANA DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

DATE : 07/21/06
PAGE : 180 -9

ENGINEER"S ESTIMATE: $ 2,732,444.04 ROUTE : CR 900 N
CALL ORDER : 180 CONTRACT ID : R -28418-A COUNTIES : JOHNSON
LETTING DATE : 06/21/06 10:00 AM DISTRICT : SEYMOUR DISTRICT
SET-ASIDE -
IC 4 ) 35-0918397 1C ) 1C )
IRIETH RILEY CONSTRUCTION | |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ e e S
0019 203-02070 3320.000 m3 | 17.00000 56440.00] |
BORROW | | |
0020 203-51223 54.800 m3 | 28.50000 1561.80] |
EXCAVATION, WATERWAY I I |
0021 205-06931 12.000 Mg | 100.00000 1200.00] |
TEMPORARY CHECK DAM, REVETMENT RIPRAP | | |
0022 205-06933 24.000 EACH | 68.00000 1632.00] |
TEMPORARY DITCH INLET PROTECTION I | |
0023 205-06936 15.000 Mg | 100.00000 1500.00] |
TEMPORARY SEDIMENT TRAP I I |
0024 205-06937 1520.000 m I 3.80000 5776.00] |
TEMPORARY SILT FENCE I | |
0025 207-08268 19382.000 m2 | 16.00000 310112.00] |
SUBGRADE TREATMENT, TYPE IV I I |
0026 211-06467 32.400 m3 | 66.00000 2138.40] |
AGGREGATE FOR END BENT BACKFILL I | |
0027 211-07454 269.000 m3 | 20.00000 5380.00] |
STRUCTURE BACKFILL I I |
0028 213-52830 72.000 m3 | 100.00000 7200.00] |
FLOWABLE MORTAR I | |
0029 301-07448 4123.000 Mg | 25.00000 103075.00]| |
COMPACTED AGGREGATE, NO. 53, BASE | | |
0030 302-07455 23.400 m3 | 66.00000 1544 _40] |
DENSE GRADED SUBBASE I I |
0031 306-08034 265.000 m2 | 17.00000 4505.00] |
MILLING, ASPHALT, 38 mm | | |
0032 401-06264 LUMP | 2000.00000 2000.00] |
PROFILOGRAPH, HMA I I |
0033 401-07334 1199.000 Mg | 85.00000 101915.00] |
QC/QA-HMA, 3, 76, SURFACE, 9.5 mm | | |
0034 401-07403 2017.000 Mg | 60.00000 121020.00] |
QC/QA-HMA, 3, 76, INTERMEDIATE, 19.0 mm | | |
0035 401-07408 5717.000 Mg | 51.00000 291567.00]| |
QC/QA-HMA, 3, 64, BASE, 25.0 mm I I |
0036 401-07429 2827.000 Mg | 55.00000 15548500 |
QC/QA-HMA, 5, 76, INTERMEDIATE, 0G19.0 | | |
mm | | |
0037 402-07432 488.000 Mg | 85.00000 41480.00] |
I I |

HMA SURFACE, TYPE A



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 07/21/06
PAGE : 180 -10
TABULATION OF BIDS
ENGINEER"S ESTIMATE: $ 2,732,444.04 ROUTE : CR 900 N
CALL ORDER - 180 CONTRACT ID : R -28418-A COUNTIES : JOHNSON
LETTING DATE : 06/21/06 10:00 AM DISTRICT : SEYMOUR DISTRICT
SET-ASIDE :
IC 4 ) 35-0918397 1( ) 1C )
|RIETH RILEY CONSTRUCTION | |
LINE NO /7 ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ e ————————— -
0038 402-07440 1464.000 Mg | 55.00000 80520.00] |
HVMA BASE, TYPE A | | |
0039 406-05520 14.600 Mg | 350.00000 5110.00] |
ASPHALT FOR TACK COAT | | |
0040 601-01522 4.000 EACH | 1740.00000 6960.00] |
GUARDRAIL TRANSITION TYPE TGB | | |
0041 601-01740 1.000 EACH | 2200.00000 2200.00] |
GUARDRAIL TERMINAL SYSTEM, W BEAM, | | |
CURVED, 4 | | |
0042 601-94689 3.000 EACH | 2500.00000 7500.00] |
GUARDRAIL END TREATMENT, OS | | |
0043 601-99105 114.300 m | 54.00000 6172.20] |
GUARDRAIL, W BEAM, 1.905 m SPACING | | |
0044 602-06729 8.000 EACH | 12.00000 96.00] |
BARRIER DELINEATOR | | |
0045 604-05528 4.000 Mg | 200.00000 800.00] |
SIDEWALK, HMA | | |
0046 604-07901 12.300 m2 | 200.00000 2460.00] |
CURB RAMP, CONCRETE, G | | |
0047 605-06140 31.000 m | 100.00000 3100.00] |
CURB AND GUTTER, CONCRETE | | |
0048 605-97937 61.000 m | 100.00000 6100.00] |
CURB AND GUTTER, CONCRETE, ROLL | | |
0049 609-06259 155.600 m2 | 83.00000 12914.80] |
REINFORCED CONCRETE BRIDGE APPROACH, | | |
300 mm | | |
0050 610-07486 633.000 Mg | 110.00000 69630.00] |
HVA FOR APPROACHES, TYPE A | | |
0051 610-07487 662.000 Mg | 110.00000 72820.00] |
HVMA FOR APPROACHES, TYPE B | | |
0052 611-05330 332.000 m2 | 55.00000 18260.00] |
CEMENT CONCRETE PAVEMENT FOR DRIVEWAYS, | | |
150 mm | | |
0053 611-06497 31.000 EACH | 132.00000 4092.00] |
MATLBOX ASSEMBLY, SINGLE | | |
0054 615-06505 10.000 EACH | 637.00000 6370.00] |
MONUMENT, B | | |
0055 615-06527 4.000 EACH | 765.00000 3060.00] |
I I |

MONUMENT, SECTION CORNER



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 07/21/06
PAGE : 180 -11
TABULATION OF BIDS
ENGINEER"S ESTIMATE: $ 2,732,444.04 ROUTE : CR 900 N
CALL ORDER - 180 CONTRACT ID : R -28418-A COUNTIES : JOHNSON
LETTING DATE : 06/21/06 10:00 AM DISTRICT : SEYMOUR DISTRICT
SET-ASIDE :
IC 4 ) 35-0918397 1( ) 1C )
|RIETH RILEY CONSTRUCTION | |
LINE NO /7 ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ e ————————— -
0056 616-02320 816.000 m2 | 3.20000 2611.20] |
GEOTEXTILES | | |
0057 616-06405 569.000 Mg | 30.00000 17070.00] |
RIPRAP, REVETMENT | | |
0058 616-06451 108.000 Mg | 100.00000 10800.00] |
RIPRAP, UNIFORM | | |
0059 621-06560 2406.000 m2 | 0.43000 1034.58] |
MULCHED SEEDING, U | | |
0060 621-06567 183.000 kL | 1.00000 183.00] |
WATER | | |
0061 621-06574 24.800 m2 | 3.00000 74.40] |
SODDING | | |
0062 621-06575 10145.000 m2 | 3.00000 30435.00] |
SODDING, NURSERY | | |
0063 701-98647 102.000 m | 167.00000 17034.00] |
PILE, CONCRETE, STEEL SHELL ENCASED, 5. | | |
16 mm, 356 mm | | |
0064 702-51005 21.600 m3 | 890.00000 19224.00] |
CONCRETE, A, SUBSTRUCTURE | | |
0065 702-51863 192.000 EACH | 12.20000 2342 .40] |
FIELD DRILLED HOLE IN CONCRETE | | |
0066 703-51030 2014.000 kg | 1.90000 3826.60] |
REINFORCING STEEL | | |
0067 703-51032 16190.000 kg | 2.10000 33999.00] |
REINFORCING STEEL, EPOXY COATED | | |
0068 704-51002 69.400 m3 | 820.00000 56908.00] |
CONCRETE, C, SUPERSTRUCTURE | | |
0069 706-05732 4.000 EACH | 1685.00000 6740.00] |
CONCRETE BRIDGE RAILING TRANSITION, TBC | | |
0070 706-51020 12.200 m3 | 660.00000 8052.00] |
CONCRETE, C, RAILING | | |
0071 707-05984 48.770 m | 975.00000 47550.75] |
STRUCTURAL MEMBERS, CONCRETE I-BEAM, | | |
111, 1143 mm X 406 mm | | |
0072 709-51821 LUMP | 2100.00000 2100.00] |
SURFACE SEAL | | |
0073 715-05048 2722.000 m | 9.35000 25450.70] |
PIPE, TYPE 4, CIRCULAR, 150 mm | | |
0074 715-05053 200.000 m | 57.00000 11400.00] |
I I |

PIPE, UNDERDRAIN OUTLET, 150 mm



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 07/21/06
PAGE : 180 -12
TABULATION OF BIDS
ENGINEER"S ESTIMATE: $ 2,732,444.04 ROUTE : CR 900 N
CALL ORDER : 180 CONTRACT ID : R -28418-A COUNTIES : JOHNSON
LETTING DATE : 06/21/06 10:00 AM DISTRICT : SEYMOUR DISTRICT
SET-ASIDE -
IC 4 ) 35-0918397 1C ) 1C )
IRIETH RILEY CONSTRUCTION | |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ e e S
0075 715-05149 296.500 m | 100.00000 29650.00] |
PIPE, TYPE 2, CIRCULAR, 300 mm | | |
0076 715-05151 326.000 m | 120.00000 39120.00] |
PIPE, TYPE 2, CIRCULAR, 375 mm I I |
0077 715-05152 93.000 m I 135.00000 12555.00] |
PIPE, TYPE 2, CIRCULAR, 450 mm | | |
0078 715-05154 168.000 m | 150.00000 25200.00] |
PIPE, TYPE 2, CIRCULAR, 600 mm I I |
0079 715-05169 29.600 m I 120.00000 3552.00] |
PIPE, TYPE 3, CIRCULAR, 375 mm I I |
0080 715-05171 9.500 m I 135.00000 1282.50] |
PIPE, TYPE 3, CIRCULAR, 450 mm | | |
0081 715-05343 215.000 m I 600.00000 129000.00]| |
PIPE, TYPE 2, DEFORMED, MIN. AREA 1.08 | I |
m2 I | |
0082 715-05407 35.000 m I 34.00000 1190.00] |
PIPE, END BENT DRAIN, 150 mm I I |
0083 715-07090 2.000 EACH | 1500.00000 3000.00] |
CONCRETE ANCHOR, MIN. AREA 1.08 m2 I | |
0084 715-46000 1.000 EACH | 430.00000 430.00] |
PIPE END SECTION, 300 mm | | |
0085 715-46005 7.000 EACH | 480.00000 3360.00] |
PIPE END SECTION, 375 mm | | |
0086 718-06529 5.000 EACH | 560.00000 2800.00] |
OUTLET PROTECTOR, 2 I I |
0087 718-52610 572.000 m3 | 38.00000 21736.00] |
AGGREGATE FOR UNDERDRAINS | | |
0088 718-99153 7815.000 m2 | 1.80000 14067.00] |
GEOTEXTILES FOR UNDERDRAIN I I |
0089 720-01894 3.000 EACH | 700.00000 2100.00] |
CASTING, FURNISH AND ADJUST TO GRADE | I |
0090 720-45030 5.000 EACH | 1720.00000 8600.00] |
INLET, E7 I I |
0091 720-45035 14.000 EACH | 1760.00000 24640.00] |
INLET, F7 I I |
0092 720-45040 5.000 EACH | 2300.00000 11500.00] |
INLET, G7 I I |
0093 720-92883 3.000 EACH | 9700.00000 29100.00] |
I I |

MANHOLE, M4, MODIFIED



ENGINEER™S ESTIMATE: $ 2,732,444.04
CALL ORDER : 180

INDIANA DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

CONTRACT ID : R -28418-A

DATE : 07/21/06
PAGE : 180 -13

ROUTE - CR 900 N
COUNTIES : JOHNSON

PAVEMENT MESSAGE MARKINGS,

LETTING DATE : 06/21/06 10:00 AM DISTRICT : SEYMOUR DISTRICT
SET-ASIDE :
IC 4 ) 35-0918397 1( ) 1C )
|RIETH RILEY CONSTRUCTION | |
LINE NO /7 ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ e ————————— -
0094 720-98174 1.000 EACH | 2420.00000 2420.00] |
INLET, B15 | | |
0095 720-98555 1.000 EACH | 2460.00000 2460.00] |
INLET, C15 | | |
0096 801-04308 11.000 EACH | 460.00000 5060.00] |
ROAD CLOSURE SIGN ASSEMBLY | | |
0097 801-06625 27.000 EACH | 76.00000 2052.00] |
DETOUR ROUTE MARKER ASSEMBLY | | |
0098 801-06640 14.000 EACH | 200.00000 2800.00] |
CONSTRUCTION SIGN, A | | |
0099 801-06645 2.000 EACH | 56.00000 112.00] |
CONSTRUCTION SIGN, B | | |
0100 801-06775 LUMP | 75000.00000 75000.00] |
MAINTAINING TRAFFIC | | |
0101 801-07118 50.400 m | 33.50000 1688.40] |
BARRICADE, 111-A | | |
0102 801-07119 14.400 m | 42 50000 612.00] |
BARRICADE, 111-B | | |
0103 802-05701 73.100 m | 41.00000 2997.10] |
SIGN POST, SQUARE, 1, REINFORCED ANCHOR | | |
BASE | | |
0104 802-76025 5.222 m2 | 300.00000 1566.60] |
SIGN, SHEET, ENCAPSULATED LENS WITH | | |
LEGEND, 2.03 mm THICKNESS | | |
0105 808-03631 74.400 m | 34.00000 2529.60] |
LINE, EPOXY, SOLID, WHITE, 100 mm | | |
0106 808-03632 74.400 m | 34.00000 2529.60] |
LINE, EPOXY, SOLID, YELLOW, 100 mm | | |
0107 808-06703 3372.000 m | 1.00000 3372.00] |
LINE, THERMOPLASTIC, SOLID, WHITE, 100m | | |
0108 808-75245 2821.000 m | 1.00000 2821.00] |
LINE, THERMOPLASTIC, SOLID, YELLOW, | | |
100mm | | |
0109 808-75297 54.000 m | 12.00000 648.00] |
TRANSVERSE MARKINGS, THERMOPLASTIC, | | |
STOP LINE, 600 mm | | |
0110 808-75320 1.000 EACH | 175.00000 175.00] |
| | |
I I |

THERMOPLASTIC, LANE INDICATION ARROW



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 07/21/06
PAGE : 180 -14
TABULATION OF BIDS

ENGINEER"S ESTIMATE: $ 2,732,444.04 ROUTE : CR 900 N
CALL ORDER - 180 CONTRACT ID : R -28418-A COUNTIES : JOHNSON
LETTING DATE : 06/21/06 10:00 AM DISTRICT : SEYMOUR DISTRICT
SET-ASIDE :
IC 4 ) 35-0918397 1( ) 1C )
|RIETH RILEY CONSTRUCTION | |
LINE NO /7 ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ e ————————— -
0111 808-75325 1.000 EACH | 250.00000 250.00] |
PAVEMENT MESSAGE MARKINGS, | | |
THERMOPLASTIC, WORD (ONLY) | | |
0112 808-75998 150.000 EACH | 25.50000 3825.00] |
SNOWPLOWABLE RAISED PAVEMENT MARKER | | |
0113 808-92027 380.000 m | 4.00000 1520.00] |
LINE, THERMOPLASTIC, SOLID, YELLOW, | | |
200mm | | |
0114 808-96016 56.000 m | 6.00000 336.00] |
LINE, THERMOPLASTIC, SOLID, YELLOW, 300 | | |
mm I I |
SECTION TOTALS | $ 2,922,500.00] $ | $
—————————————————————————————————————————— e e e e
CONTRACT TOTALS | $ 2,922,500.00] $ 0.00] $




INDIANA DEPARTMENT OF TRANSPORTATION DATE : 07/21/06
PAGE : 190 -1
TABULATION OF BIDS
ENGINEER"S ESTIMATE: $  616,956.52 ROUTE : 19
CALL ORDER  : 190 CONTRACT ID : R -28432-A COUNTIES : KOSCIUSKO
LETTING DATE : 06/21/06 10:00 AM DISTRICT : FT. WAYNE DISTRICT
CONTRACT TIME : 11/03/06 COMPLETION DATE
CONTRACT DESCRIPTION : PROJECT(S) :
SET-ASIDE :
VENDOR RANKING :
TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID
1  35-1065659 BROOKS CONSTRUCTION COMPANY INC $ 432,532.29 100.0000%
2 35-1817530 PIONEER ASSOCIATES, INC. $ 474,474.65 109.6969%
3 90-0177865 HIS CONSTRUCTORS LLC $ 481,043.00 111.2155%
4 32-0154474 JCI BRIDGE GROUP INC $ 490,559.19 113.4156%
5  35-1339168 LAPORTE CONSTRUCTION CO $ 500,205.71 115.6459%
IC 1 ) 35-1065659 IC 2 ) 35-1817530 IC 3 ) 90-0177865
|BROOKS CONSTRUCTION COMPANY |PIONEER ASSOCIATES, INC. |HIS CONSTRUCTORS LLC
LINE NO / ITEM CODE / ALT I | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
__________________________________________ B O By
SECTION 0001  SMALL STRUCTURE REPLACEMENT
| | |
0001 105-06845 LUMP | 5000.00000 5000.00]| 7100.00000 7100.00] 8200.00000 8200.00
CONSTRUCTION ENGINEERING I I |
0002 105-07039 6.000 MOS | 1000.00000 6000.00] 1800.00000 10800.00] 1575_00000 9450.00
FIELD OFFICE, B I | |
0003 105-08520 1.000 EACH | 1.00000 1.00] 240.00000 240.00] 62.00000 62.00
CELLULAR TELEPHONE/RADIO | | |
0004 105-08521 6.000 MOS | 100.00000 600.00]| 150.00000 900.00] 250.00000 1500.00
CELLULAR TELEPHONE/RADIO SERVICE I | |
0005 105-08524 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
CELLULAR TELEPHONE/RADIO, ADDITIONAL | | |
MINUTES | | |
0006 110-01001 LUMP |  21000.00000 21000.00]  23700.00000 23700.00]  24000.00000 24000.00
MOBILIZATION AND DEMOBILIZATION I I |
0007 201-52370 LUMP | 4000.00000 4000.00]| 4745.00000 4745.00] 4800.00000 4800.00
CLEARING RIGHT OF WAY | I |
0008 202-02286 1.000 EACH |  29274.00000 29274.00]  41661.30000 41661.30]  13298.30000 13298.30
PRESENT STRUCTURE, REMOVE I I |
0009 203-02000 725.000 CYS | 10.60000 7685.00] 25.00000 18125.00] 33.00000 23925.00
EXCAVATION, COMMON I I |
0010 203-02070 665.000 CYS | 18.74000 12462.10] 10.00000 6650.00] 22.00000 14630.00
BORROW I I |
0011 205-06931 40.000 TON | 68.50000 2740.00] 75.00000 3000.00] 54_00000 2160.00
I I |

TEMPORARY CHECK DAM, REVETMENT RIPRAP



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 07/21/06
PAGE : 190 -2
TABULATION OF BIDS
ENGINEER"S ESTIMATE: $  616,956.52 ROUTE : 19
CALL ORDER  : 190 CONTRACT ID : R -28432-A COUNTIES : KOSCIUSKO
LETTING DATE : 06/21/06 10:00 AM DISTRICT : FT. WAYNE DISTRICT
SET-ASIDE -
IC 1 ) 35-1065659 IC 2 ) 35-1817530 IC 3 ) 90-0177865
|BROOKS CONSTRUCTION COMPANY |PIONEER ASSOCIATES, INC. |HIS CONSTRUCTORS LLC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ e e S
0012 205-06932 100.000 LFT | 11.35000 1135.00] 9.95000 995.00] 10.00000 1000.00
TEMPORARY CHECK DAM, STRAW BALES | | |
0013 207-08265 3047.000 SYS | 8.00000 24376.00] 5.50000 16758.50] 6.00000 18282.00
SUBGRADE TREATMENT, TYPE 11A I I |
0014 211-07454 96.300 CYS | 53.00000 5103.90] 50.00000 4815.00] 43.00000 4140.90
STRUCTURE BACKFILL | | |
0015 213-04324 107.400 CYS | 98.00000 10525.20] 90.00000 9666.00| 87.00000 9343.80
FLOWABLE FILL I | |
0016 301-07448 15.000 TON | 55.00000 825.00] 35.00000 525.00] 42.00000 630.00
COMPACTED AGGREGATE, NO. 53, BASE I I |
0017 306-08037 462.000 SYS | 9.50000 4389.00]| 4.60000 2125.20] 4.50000 2079.00
MILLING, ASPHALT, 3 IN. | | |
0018 402-07433 295.000 TON | 5400000 15930.00] 57.60000 16992.00] 56.00000 16520.00
HMA SURFACE, TYPE B I I |
0019 402-07438 492.000 TON | 49_00000 24108.00] 4920000 24206.40] 4800000 23616.00
HMA INTERMEDIATE, TYPE B I | |
0020 402-07441 1191.400 TON | 4400000 52421.60] 47.00000 55995.80] 42.00000 50038.80
HMA BASE, TYPE B I I |
0021 406-05520 1.690 TON | 680.00000 1149_20] 290.00000 490.10] 375.00000 633.75
ASPHALT FOR TACK COAT I | |
0022 601-01701 1.000 EACH | 1800.00000 1800.00] 1670.00000 1670.00] 1750.00000 1750.00
GUARDRAIL TERMINAL SYSTEM, W BEAM, | | |
CURVED, 2 | | |
0023 601-06854 2.000 EACH | 2400.00000 4800.00] 2570.00000 5140.00] 2700.00000 5400.00
GUARDRAIL, W-BEAM, NESTED I I |
0024 601-94689 3.000 EACH | 2600.00000 7800.00] 2170.00000 6510.00] 2300.00000 6900.00
GUARDRAIL END TREATMENT, 0S | | |
0025 601-99105 631.250 LFT | 18.00000 11362.50] 15.00000 9468.75| 16.00000 10100.00
GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING | I |
0026 610-07486 14.300 TON | 87.00000 124410 96.00000 1372.80] 80.00000 1144 .00
HMA FOR APPROACHES, TYPE A | I |
0027 615-06490 15.000 EACH | 130.00000 1950.00] 115.00000 1725.00] 120.00000 1800.00
RIGHT OF WAY MARKER I I |
0028 615-06505 2.000 EACH | 550.00000 1100.00] 535.00000 1070.00] 550.00000 1100.00
MONUMENT, B I I |
0029 615-06527 1.000 EACH | 450.00000 450.00] 500.00000 500.00] 525.00000 525.00
MONUMENT, SECTION CORNER I I |
0030 616-02320 577.000 SYS | 1.40000 807.80] 3.40000 1961.80] 2.45000 1413.65
I I |

GEOTEXTILES



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 07/21/06
PAGE : 190 -3
TABULATION OF BIDS
ENGINEER"S ESTIMATE: $  616,956.52 ROUTE : 19
CALL ORDER  : 190 CONTRACT ID : R -28432-A COUNTIES : KOSCIUSKO
LETTING DATE : 06/21/06 10:00 AM DISTRICT : FT. WAYNE DISTRICT
SET-ASIDE -
IC 1 ) 35-1065659 IC 2 ) 35-1817530 IC 3 ) 90-0177865
|BROOKS CONSTRUCTION COMPANY |PIONEER ASSOCIATES, INC. |HIS CONSTRUCTORS LLC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ e e S
0031 616-06405 489.000 TON | 36.00000 17604.00] 35.00000 17115.00] 40.00000 19560.00
RIPRAP, REVETMENT | | |
0032 621-01004 1.000 EACH | 425.00000 425.00] 425.00000 425_00] 450.00000 450.00
MOBILIZATION AND DEMOBILIZATION FOR I I |
SEEDING I I |
0033 621-06559 3205.000 SYS | 0.56000 1794.80] 0.60000 1923.00] 0.60000 1923.00
MULCHED SEEDING, R | I |
0034 621-06575 133.300 SYS | 14.95000 1992_84] 15.00000 1999.50] 16.00000 2132.80
SODDING, NURSERY I I |
0035 714-26718 72.500 LFT | 1000.00000 72500.00] 1175.00000 85187.50] 1000.00000 72500.00
CULVERT, PRECAST BOX, REINFORCED I I |
CONCRETE, 10 FT. X 6 FT. I | |
0036 715-03475 2.000 EACH | 420.00000 840.00] 200.00000 400.00] 500.00000 1000.00
SAFETY METAL END SECTION, 4:1, 15 IN. | I |
0038 715-46005 2.000 EACH | 420.00000 840.00] 303.00000 606.00] 500.00000 1000.00
PIPE END SECTION, 15 IN. I | |
0039 723-06660 45.500 SYS | 640.00000 29120.00] 680.00000 30940.00] 700.00000 31850.00
WINGWALL I I |
0040 801-04308 4.000 EACH | 263.00000 1052.00] 172.00000 688.00] 175.00000 700.00
ROAD CLOSURE SIGN ASSEMBLY I | |
0041 801-06625 33.000 EACH | 32.25000 1064.25| 52.00000 1716.00] 5400000 1782.00
DETOUR ROUTE MARKER ASSEMBLY | | |
0042 801-06640 22.000 EACH | 104 .00000 2288.00] 84_00000 1848.00] 86.00000 1892.00
CONSTRUCTION SIGN, A I I |
0043 801-06645 19.000 EACH | 1.00000 19.00] 18.00000 342.00] 15.00000 285.00
CONSTRUCTION SIGN, B | | |
0044 801-06775 LUMP | 2000.00000 2000.00] 5510.00000 5510.00]  25000.00000 25000.00
MAINTAINING TRAFFIC I I |
0045 801-07118 240.000 LFT | 1.80000 432.00] 4.70000 1128.00] 5.00000 1200.00
BARRICADE, 111-A | | |
0046 801-07119 240.000 LFT | 2.50000 600.00]| 4.90000 1176.00] 5.00000 1200.00
BARRICADE, 111-B I | |
0047 808-06703 1800.000 LFT | 0.60000 1080.00] 0.40000 720.00] 0.45000 810.00
LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN | I |
0048 808-75245 1800.000 LFT | 0.60000 1080.00] 0.40000 720.00] 0.45000 810.00
LINE, THERMOPLASTIC, SOLID, YELLOW, 4 | | |
IN. | | |
0049 202-02240 1556.000 SYS | 12.00000 18672.00] 15.00000 23340.00] 20.00000 31120.00
I I |

PAVEMENT REMOVAL



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 07/21/06
PAGE : 190 -4
TABULATION OF BIDS
ENGINEER™S ESTIMATE: $ 616,956.52 ROUTE : 19
CALL ORDER  : 190 CONTRACT ID : R -28432-A COUNTIES : KOSCIUSKO
LETTING DATE : 06/21/06 10:00 AM DISTRICT : FT. WAYNE DISTRICT
SET-ASIDE -
IC 1 ) 35-1065659 IC 2 ) 35-1817530 IC 3 ) 90-0177865
|BROOKS CONSTRUCTION COMPANY |PIONEER ASSOCIATES, INC. |HIS CONSTRUCTORS LLC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ e e S
0050 303-01180 401.000 TON | 25.00000 10025.00] 20.00000 8020.00] 40.00000 16040.00
COMPACTED AGGREGATE, NO. 53 ,FOR | | |
SHOULDER | | |
0051 715-05151 65.000 LFT | 40.00000 2600.00] 5600000 3640.00] 40.00000 2600.00
PIPE, TYPE 2, CIRCULAR, 15 IN. I I |
0052 720-45035 1.000 EACH | 1500.00000 1500.00] 1240.00000 1240.00] 2500.00000 2500.00
INLET, F7 | I |
0053 801-06207 1800.000 LFT | 0.01000 18.00] 0.82000 1476.00] 0.85000 1530.00
TEMPORARY PAVEMENT MARKING, REMOVABLE, | I |
4 IN. I I |
0054 715-05169 115.000 LFT | 43.00000 494500 47.00000 5405.00] 41.00000 4715.00
PIPE, TYPE 3, CIRCULAR, 15 IN. | | |
SECTION TOTALS I $ 432,532.29] $ 474,474.65] $ 481,043.00
—————————————————————————————————————————— -
CONTRACT TOTALS I $ 432,532.29] $ 474,474 65| $ 481,043.00




INDIANA DEPARTMENT OF TRANSPORTATION DATE : 07/21/06
PAGE : 190 -5
TABULATION OF BIDS

ENGINEER"S ESTIMATE: $  616,956.52 ROUTE : 19
CALL ORDER  : 190 CONTRACT ID : R -28432-A COUNTIES : KOSCIUSKO
LETTING DATE : 06/21/06 10:00 AM DISTRICT : FT. WAYNE DISTRICT
SET-ASIDE -
IC 4 ) 32-0154474 IC 5 ) 35-1339168 1C )
|JC1 BRIDGE GROUP INC |LAPORTE CONSTRUCTION CO |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ e e S
SECTION 0001  SMALL STRUCTURE REPLACEMENT
| | |
0001 105-06845 LUMP |  10000.00000 10000.00] 2332.85000 2332.85|
CONSTRUCTION ENGINEERING I I |
0002 105-07039 6.000 MOS | 4000.00000 24000.00] 1901.61000 11409.66]
FIELD OFFICE, B | | |
0003 105-08520 1.000 EACH | 250.00000 250.00] 250.00000 250.00]
CELLULAR TELEPHONE/RADIO I | |
0004 105-08521 6.000 MOS | 160.00000 960.00] 100.00000 600.00]
CELLULAR TELEPHONE/RADIO SERVICE I I |
0005 105-08524 1.000 DOL | 1.00000 1.00] 1.00000 1.00]
CELLULAR TELEPHONE/RADIO, ADDITIONAL I | |
MINUTES I I |
0006 110-01001 LUMP |  24000.00000 24000.00]  25000.00000 25000.00]
MOBILIZATION AND DEMOBILIZATION I I |
0007 201-52370 LUMP | 2500.00000 2500.00] 7200.00000 7200.00]
CLEARING RIGHT OF WAY I I |
0008 202-02286 1.000 EACH |  10000.00000 10000.00]  32956.12000 32956.12|
PRESENT STRUCTURE, REMOVE I | |
0009 203-02000 725.000 CYS | 15.00000 10875.00] 40.00000 29000.00]
EXCAVATION, COMMON | | |
0010 203-02070 665.000 CYS | 20.00000 13300.00] 20.00000 13300.00]
BORROW | | |
0011 205-06931 40.000 TON | 64.23000 2569.20] 80.00000 3200.00]
TEMPORARY CHECK DAM, REVETMENT RIPRAP | I |
0012 205-06932 100.000 LFT | 9.95000 995.00] 9.95000 995.00]
TEMPORARY CHECK DAM, STRAW BALES | | |
0013 207-08265 3047.000 SYS | 11.00000 33517.00] 9.00000 27423.00]
SUBGRADE TREATMENT, TYPE 11A I I |
0014 211-07454 96.300 CYS | 32.54000 3133.60] 56.00000 5392.80]|
STRUCTURE BACKFILL | I |
0015 213-04324 107.400 CYS | 105.00000 11277.00] 77.00000 8269.80]|
FLOWABLE FILL I I |
0016 301-07448 15.000 TON | 40.00000 600.00]| 80.00000 1200.00]
COMPACTED AGGREGATE, NO. 53, BASE I I |
0017 306-08037 462.000 SYS | 5.12000 2365.44] 3.49000 1612.38]
MILLING, ASPHALT, 3 IN. I I |
0018 402-07433 295.000 TON | 55_00000 16225.00] 55.00000 16225.00]
I I |

HMA SURFACE, TYPE B



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 07/21/06
PAGE : 190 -6
TABULATION OF BIDS

ENGINEER"S ESTIMATE: $  616,956.52 ROUTE : 19
CALL ORDER  : 190 CONTRACT ID : R -28432-A COUNTIES : KOSCIUSKO
LETTING DATE : 06/21/06 10:00 AM DISTRICT : FT. WAYNE DISTRICT
SET-ASIDE -
IC 4 ) 32-0154474 IC 5 ) 35-1339168 1C )
|JC1 BRIDGE GROUP INC |LAPORTE CONSTRUCTION CO |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ e e S
0019 402-07438 492.000 TON | 37.00000 18204.00] 47.00000 23124.00]
HMA INTERMEDIATE, TYPE B | | |
0020 402-07441 1191.400 TON | 45_00000 53613.00] 45_00000 53613.00]
HMA BASE, TYPE B I I |
0021 406-05520 1.690 TON | 280.00000 473.20] 280.00000 473.20]
ASPHALT FOR TACK COAT | | |
0022 601-01701 1.000 EACH | 166500000 1665.00] 166500000 1665.00]
GUARDRAIL TERMINAL SYSTEM, W BEAM, I | |
CURVED, 2 I I |
0023 601-06854 2.000 EACH | 2565.00000 5130.00] 2565.00000 5130.00]
GUARDRAIL, W-BEAM, NESTED I I |
0024 601-94689 3.000 EACH | 2170.00000 6510.00] 2170.00000 6510.00]
GUARDRAIL END TREATMENT, 0S I I |
0025 601-99105 631.250 LFT | 14.85000 9374.06| 1485000 9374.06|
GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING | I |
0026 610-07486 14.300 TON | 91.00000 1301.30] 91.00000 1301.30]
HMA FOR APPROACHES, TYPE A I I |
0027 615-06490 15.000 EACH | 247.95000 3719.25] 115.00000 1725.00]
RIGHT OF WAY MARKER I | |
0028 615-06505 2.000 EACH | 635.28000 1270.56] 535.00000 1070.00]
MONUMENT, B | | |
0029 615-06527 1.000 EACH | 478.35000 478.35] 500.00000 500.00]
MONUMENT, SECTION CORNER | | |
0030 616-02320 577.000 SYS | 3.48000 2007.96] 6.59000 3802.43]
GEOTEXTILES I I |
0031 616-06405 489.000 TON | 5435000 26577.15] 52.00000 25428_00]
RIPRAP, REVETMENT | | |
0032 621-01004 1.000 EACH | 425.00000 425.00] 425.00000 425_00]
MOBILIZATION AND DEMOBILIZATION FOR I I |
SEEDING | | |
0033 621-06559 3205.000 SYS | 0.56000 1794 .80 0.56000 1794 .80
MULCHED SEEDING, R I | |
0034 621-06575 133.300 SYS | 14.95000 1992.84] 14.95000 1992._84]
SODDING, NURSERY I I |
0035 714-26718 72.500 LFT | 1000.00000 72500.00] 1200.00000 87000.00]
CULVERT, PRECAST BOX, REINFORCED I | |
CONCRETE, 10 FT. X 6 FT. I I |
0036 715-03475 2.000 EACH | 556.04000 1112.08] 1500.00000 3000.00]
I I |

SAFETY METAL END SECTION, 4:1, 15 IN.



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 07/21/06
PAGE : 190 -7
TABULATION OF BIDS
ENGINEER"S ESTIMATE: $  616,956.52 ROUTE : 19
CALL ORDER  : 190 CONTRACT ID : R -28432-A COUNTIES : KOSCIUSKO
LETTING DATE : 06/21/06 10:00 AM DISTRICT : FT. WAYNE DISTRICT
SET-ASIDE -
IC 4 ) 32-0154474 IC 5 ) 35-1339168 1C )
|JC1 BRIDGE GROUP INC |LAPORTE CONSTRUCTION CO |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ e e S
0038 715-46005 2.000 EACH | 362.89000 725.78] 725.00000 1450.00]
PIPE END SECTION, 15 IN. | | |
0039 723-06660 45.500 SYS | 1000.00000 45500.00] 864.02000 39312.91]
WINGWALL I I |
0040 801-04308 4.000 EACH | 172.00000 688.00] 172.00000 688.00]
ROAD CLOSURE SIGN ASSEMBLY | | |
0041 801-06625 33.000 EACH | 52.00000 1716.00] 52_00000 1716.00]
DETOUR ROUTE MARKER ASSEMBLY I | |
0042 801-06640 22.000 EACH | 84_00000 1848.00] 84.00000 1848.00]
CONSTRUCTION SIGN, A I I |
0043 801-06645 19.000 EACH | 14.00000 266.00] 14.00000 266.00]
CONSTRUCTION SIGN, B I | |
0044 801-06775 LUMP | 8000.00000 8000.00] 2750.00000 2750.00]
MAINTAINING TRAFFIC I I |
0045 801-07118 240.000 LFT | 4.65000 1116.00] 4.65000 1116.00]
BARRICADE, 111-A I | |
0046 801-07119 240.000 LFT | 4.85000 1164.00] 4.85000 1164.00]
BARRICADE, 111-B I I |
0047 808-06703 1800.000 LFT | 0.42000 756.00] 0.42000 756.00]
LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN | | |
0048 808-75245 1800.000 LFT | 0.42000 756.00] 0.42000 756.00]
LINE, THERMOPLASTIC, SOLID, YELLOW, 4 | | |
IN. I | |
0049 202-02240 1556.000 SYS | 18.47000 28739.32] 9.76000 15186.56]
PAVEMENT REMOVAL I I |
0050 303-01180 401.000 TON | 35.00000 14035.00] 2400000 9624.00]|
COMPACTED AGGREGATE, NO. 53 ,FOR | | |
SHOULDER I I |
0051 715-05151 65.000 LFT | 42.81000 2782.65] 35.00000 2275.00]
PIPE, TYPE 2, CIRCULAR, 15 IN. | | |
0052 720-45035 1.000 EACH | 1500 .00000 1500.00] 1500.00000 1500.00]
INLET, F7 I | |
0053 801-06207 1800.000 LFT | 0.82000 1476.00] 0.82000 1476.00]
TEMPORARY PAVEMENT MARKING, REMOVABLE, | I |
4 IN. I | |
0054 715-05169 115.000 LFT | 41.51000 4773.65] 35.00000 4025.00]
PIPE, TYPE 3, CIRCULAR, 15 IN. I I |
SECTION TOTALS | $ 490,559.19] 500,205.71] $
------------------------------------------ + e
CONTRACT TOTALS | $ 490,559.19] 500,205.71] $




INDIANA DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

ENGINEER™S ESTIMATE: $ 810,263.22 ROUTE :
CALL ORDER 194 CONTRACT ID : R -28466-A COUNTIES : HANCOCK
LETTING DATE : 06/21/06 10:00 AM DISTRICT : GREENFIELD DISTRICT
CONTRACT TIME : 11/30/06 COMPLETION DATE
CONTRACT DESCRIPTION : PROJECT(S) :
SET-ASIDE :

VENDOR RANKING :

DATE : 07/21/06
PAGE : 194 -1

TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID
1  35-1139301 E & B PAVING, INC. $ 566,500.00 100.0000%
2 35-1917625 MILESTONE CONTRACTORS, L.P. $ 577,781.56 101.9914%
3 35-1151771 CALUMET ASPHALT PAVING CO. INC. $ 636,063.54 112.2795%
4  35-0918397 RIETH RILEY CONSTRUCTION $ 642,500.00 113.4157%
IC 1 ) 35-1139301 IC 2 ) 35-1917625 IC 3 ) 35-1151771
IE & B PAVING, INC. IMILESTONE CONTRACTORS, L.P. |CALUMET ASPHALT PAVING CO. IN
LINE NO / ITEM CODE / ALT I I |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
—————————————————————————————————————————— gy
SECTION 0001  NEW ROAD CONSTRUCTION
I | |
0001 105-06845 LUMP |  15000.00000 15000.00]  12600.00000 12600.00]  12000.00000 12000.00
CONSTRUCTION ENGINEERING I I |
0002 105-07038 6.000 MOS | 2100.00000 12600.00] 1600.00000 9600.00]| 1500.00000 9000.00
FIELD OFFICE, A I I |
0003 110-01001 LUMP |  28000.00000 28000.00]  28000.00000 28000.00]  61500.00000 61500.00
MOBILIZATION AND DEMOBILIZATION | | |
0004 201-52370 LUMP |  22000.00000 22000.00]  22000.00000 22000.00]  25000.00000 25000.00
CLEARING RIGHT OF WAY | | |
0005 203-02000 997.000 CYS | 61.55000 61365.35] 32.00000 31904.00] 33.00000 32901.00
EXCAVATION, COMMON I I |
0006 205-06933 1.000 EACH | 100.00000 100.00] 99.00000 99.00] 93.00000 93.00
TEMPORARY DITCH INLET PROTECTION | | |
0007 205-06937 1051.000 LFT | 3.00000 3153.00] 1.30000 1366.30] 1.23000 1292.73
TEMPORARY SILT FENCE I I |
0008 207-08262 6219.000 SYS | 4.60000 28607.40] 4.50000 27985.50] 4.10000 25497 .90
SUBGRADE TREATMENT, TYPE I | I |
0009 211-07454 357.000 CYS | 25.00000 8925.00] 28.00000 9996.00] 20.00000 7140.00
STRUCTURE BACKFILL I I |
0010 303-01180 302.000 TON | 20.00000 6040.00] 20.00000 6040.00]| 5400000 16308.00
COMPACTED AGGREGATE, NO. 53 I I |
0011 304-07490 15.000 TON | 300.00000 4500.00] 150.00000 2250.00] 300.00000 4500.00
HMA PATCHING, TYPE B I I |
0012 306-08034 357.000 SYS | 11.00000 3927.00] 10.00000 3570.00] 7.00000 2499.00
I I |

MILLING, ASPHALT, 1 1/2 IN.



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 07/21/06
PAGE : 194 -2
TABULATION OF BIDS
ENGINEER"S ESTIMATE: $  810,263.22 ROUTE :
CALL ORDER : 194 CONTRACT ID : R -28466-A COUNTIES : HANCOCK
LETTING DATE : 06/21/06 10:00 AM DISTRICT : GREENFIELD DISTRICT
SET-ASIDE -
IC 1 ) 35-1139301 IC 2 ) 35-1917625 1IC 3 ) 35-1151771
IE & B PAVING, INC. IMILESTONE CONTRACTORS, L.P. |CALUMET ASPHALT PAVING CO. IN
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ e e S
0013 402-07433 437.000 TON | 60.00000 26220.00] 68.00000 29716.00] 65.00000 28405.00
HMA SURFACE, TYPE B | | |
0014 402-07438 679.000 TON | 49_00000 33271.00] 57.00000 38703.00] 50.00000 33950.00
HMA INTERMEDIATE, TYPE B I I |
0015 402-07441 2299.000 TON | 4500000 103455.00] 51.00000 117249.00] 42.00000 96558.00
HMA BASE, TYPE B | | |
0016 406-05520 4.000 TON | 300.00000 1200.00] 350.00000 1400.00] 200.00000 800.00
ASPHALT FOR TACK COAT I I |
0017 604-07897 15.000 SYS | 140.00000 2100.00] 150.00000 2250.00] 135.00000 2025.00
CURB RAMP, CONCRETE, C I I |
0018 604-07901 10.000 SYS | 140.00000 1400.00] 150.00000 1500.00] 140.45000 1404 .50
CURB RAMP, CONCRETE, G | | |
0019 604-91531 698.000 SYS | 32.00000 22336.00] 4250000 29665.00] 42.00000 29316.00
SIDEWALK, CONCRETE, 4 IN. I I |
0020 605-06120 817.000 LFT | 15.00000 12255.00] 26.50000 21650.50] 17.50000 14297.50
CURB, CONCRETE I | |
0021 605-06140 2121.000 LFT | 9.50000 20149.50] 20.00000 42420.00] 15.00000 31815.00
CURB AND GUTTER, CONCRETE I I |
0022 615-06505 5.000 EACH | 525.00000 2625_00] 560.00000 2800.00] 525.00000 2625.00
MONUMENT, B I | |
0023 621-06574 3082.000 SYS | 2.55000 7859.10] 2.70000 8321.40] 4.00000 12328.00
SODDING | | |
0024 715-05151 652.000 LFT | 41.00000 26732.00] 29.00000 18908.00] 5600000 36512.00
PIPE, TYPE 2, CIRCULAR, 15 IN. I | |
0025 715-05152 214.000 LFT | 37.00000 7918.00] 31.00000 6634.00] 50.00000 10700.00
PIPE, TYPE 2, CIRCULAR, 18 IN. | | |
0026 720-45035 1.000 EACH | 192500000 1925.00] 1400.00000 1400.00] 2050.00000 2050.00
INLET, F7 I I |
0027 720-45045 3.000 EACH | 214500000 6435.00] 1700.00000 5100.00] 2050.00000 6150.00
INLET, J10 | | |
0028 720-45410 4.000 EACH | 3325.00000 13300.00] 1800.00000 7200.00] 3200.00000 12800.00
MANHOLE, C4 I I |
0029 720-98174 3.000 EACH | 256500000 7695.00] 2200.00000 6600.00] 2450.00000 7350.00
INLET, B15 I I |
0030 720-98555 7.000 EACH | 256500000 17955.00] 2200.00000 15400.00] 2450.00000 17150.00
INLET, C15 I | |
0031 801-04308 3.000 EACH | 300.00000 900.00] 300.00000 900.00] 225.00000 675.00
ROAD CLOSURE SIGN ASSEMBLY I I |
0032 801-06640 13.000 EACH | 150.00000 1950.00] 136.00000 1768.00] 14500000 1885.00
| | |

CONSTRUCTION SIGN, A



ENGINEER™S ESTIMATE: $ 810,263.22
CALL ORDER 194
LETTING DATE : 06/21/06 10:00 AM

SET-ASIDE :

INDIANA DEPARTMENT OF TRANSPORTATION

CONTRACT
DISTRICT

TABULATION OF BIDS

ID :

R -28466-A

: GREENFIELD DISTRICT

ROUTE :

COUNTIES : HANCOCK

DATE :
PAGE :

07/21/06
194 -3

LINE NO /7 ITEM CODE 7/ ALT

ITEM DESCRIPTION QUANTITY

0033 801-06775 LUMP
MAINTAINING TRAFFIC

0034 801-07119 192.000 LFT
BARRICADE, 111-B

0035 802-05701 60.000 LFT

SIGN POST, SQUARE, 1, REINFORCED ANCHOR
BASE

0036 802-76025 30.200 SFT
SIGN, SHEET, ENCAPSULATED LENS WITH
LEGEND, 0.080 IN. THICKNESS

0037 805-01842 2.000 EACH
HANDHOLE, SIGNAL
0038 805-03793 1.000 EACH

DETECTOR CARD RACK AND DETECTOR MODULES
0039 805-06592 165.000 LFT
CONDUIT, STEEL, GALVANIZED, 2 IN.
0040 805-78510 560.000 LFT
SIGNAL CABLE, 2C 16GA., SHIELDED

0041 805-78746 550.000 LFT
PREFORMED LOOP DETECTORS
0042 805-92504 1.000 EACH

LOOP DETECTOR DELAY AMPLIFIER, 2 CHANNE

0043 808-06703 220.000 LFT
LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN
0044 808-75240 214.000 LFT

LINE, THERMOPLASTIC, BROKEN, YELLOW, 4
IN.

0045 808-75245 2493.000 LFT
LINE, THERMOPLASTIC, SOLID, YELLOW, 4
IN.

0046 808-75297 105.000 LFT
TRANSVERSE MARKINGS, THERMOPLASTIC,
STOP LINE, 24 IN.

0047 808-75300 213.000 LFT
TRANSVERSE MARKINGS, THERMOPLASTIC,
CROSSWALK LINE, 6 IN.

0048 808-75320
PAVEMENT MESSAGE MARKINGS,
THERMOPLASTIC, LANE INDICATION ARROW

3.000 EACH
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ILESTONE CONTRACTORS, L.P.
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ALUMET ASPHALT PAVING CO.
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INDIANA DEPARTMENT OF TRANSPORTATION DATE : 07/21/06
PAGE : 194 -4
TABULATION OF BIDS

ENGINEER™S ESTIMATE: $ 810,263.22 ROUTE :
CALL ORDER 194 CONTRACT ID : R -28466-A COUNTIES : HANCOCK
LETTING DATE : 06/21/06 10:00 AM DISTRICT : GREENFIELD DISTRICT

SET-ASIDE :

( 1 ) 35-1139301
E

IC 2 ) 35-1917625
& B PAVING, INC. IM
|

IC 3 ) 35-1151771
ILESTONE CONTRACTORS, L.P. |C
|

ALUMET ASPHALT PAVING CO. IN
LINE NO /7 ITEM CODE 7/ ALT

|
|
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ e e S
0049 808-75325 3.000 EACH | 77.00000 231.00] 140.00000 420.00] 120.00000 360.00
PAVEMENT MESSAGE MARKINGS, | | |
THERMOPLASTIC, WORD (ONLY) | | I
0050 203-02070 300.000 CYS | 27.75000 8325.00] 17.00000 5100.00] 32.00000 9600.00
BORROW | | I
0051 610-07712 542.000 SYS | 39.00000 21138.00] 41.00000 22222.00] 58.00000 31436.00
PCCP FOR APPROACHES, 6 IN. | | |
SECTION TOTALS | $ 566,500.00| $ 577,781.56| $ 636,063.54
------------------------------------------ A
|

CONTRACT TOTALS $ 566,500.00] $ 577,781.56] $ 636,063.54




INDIANA DEPARTMENT OF TRANSPORTATION DATE : 07/21/06
PAGE : 194 -5
TABULATION OF BIDS

ENGINEER"S ESTIMATE: $  810,263.22 ROUTE :
CALL ORDER : 194 CONTRACT ID : R -28466-A COUNTIES : HANCOCK
LETTING DATE : 06/21/06 10:00 AM DISTRICT : GREENFIELD DISTRICT
SET-ASIDE -
IC 4 ) 35-0918397 1C ) 1C )
IRIETH RILEY CONSTRUCTION | |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ e e S
SECTION 0001  NEW ROAD CONSTRUCTION
| | |
0001 105-06845 LUMP |  15000.00000 15000.00] |
CONSTRUCTION ENGINEERING I I |
0002 105-07038 6.000 MOS | 2200.00000 13200.00] |
FIELD OFFICE, A | | |
0003 110-01001 LUMP |  32626.28000 3262628 |
MOBILIZATION AND DEMOBILIZATION I | |
0004 201-52370 LUMP |  19000.00000 19000.00] |
CLEARING RIGHT OF WAY I I |
0005 203-02000 997.000 CYS | 60.00000 59820.00] |
EXCAVATION, COMMON I | |
0006 205-06933 1.000 EACH | 93.98000 93.98| |
TEMPORARY DITCH INLET PROTECTION I I |
0007 205-06937 1051.000 LFT | 1.23000 1292.73] |
TEMPORARY SILT FENCE I | |
0008 207-08262 6219.000 SYS | 4.00000 24876.00] |
SUBGRADE TREATMENT, TYPE I I I |
0009 211-07454 357.000 CYS | 30.00000 10710.00] |
STRUCTURE BACKFILL I | |
0010 303-01180 302.000 TON | 35.00000 10570.00] |
COMPACTED AGGREGATE, NO. 53 | | |
0011 304-07490 15.000 TON | 460.00000 6900.00] |
HMA PATCHING, TYPE B I I |
0012 306-08034 357.000 SYS | 17.00000 6069.00] |
MILLING, ASPHALT, 1 1/2 IN. | | |
0013 402-07433 437.000 TON | 64 .00000 27968.00] |
HMA SURFACE, TYPE B I I |
0014 402-07438 679.000 TON | 55.00000 37345.00] |
HMA INTERMEDIATE, TYPE B | | |
0015 402-07441 2299.000 TON | 50.00000 114950.00] |
HMA BASE, TYPE B I | |
0016 406-05520 4.000 TON | 320.00000 1280.00] |
ASPHALT FOR TACK COAT I I |
0017 604-07897 15.000 SYS | 200.00000 3000.00] |
CURB RAMP, CONCRETE, C | | |
0018 604-07901 10.000 SYS | 200.00000 2000.00] |
CURB RAMP, CONCRETE, G I I |
0019 604-91531 698.000 SYS | 40.00000 27920.00] |
| | |

SIDEWALK, CONCRETE, 4 IN.



DETECTOR CARD RACK AND DETECTOR MODULES

INDIANA DEPARTMENT OF TRANSPORTATION DATE : 07/21/06
PAGE : 194 -6
TABULATION OF BIDS
ENGINEER"S ESTIMATE: $  810,263.22 ROUTE :
CALL ORDER : 194 CONTRACT ID : R -28466-A COUNTIES : HANCOCK
LETTING DATE : 06/21/06 10:00 AM DISTRICT : GREENFIELD DISTRICT
SET-ASIDE -
IC 4 ) 35-0918397 1C ) 1C )
IRIETH RILEY CONSTRUCTION | |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ e e S
0020 605-06120 817.000 LFT | 30.00000 24510.00] |
CURB, CONCRETE | | |
0021 605-06140 2121.000 LFT | 15.00000 31815.00] |
CURB AND GUTTER, CONCRETE I I |
0022 615-06505 5.000 EACH | 525.00000 2625.00] |
MONUMENT, B | | |
0023 621-06574 3082.000 SYS | 2.55000 7859.10] |
SODDING I | |
0024 715-05151 652.000 LFT | 45_00000 29340.00] |
PIPE, TYPE 2, CIRCULAR, 15 IN. I I |
0025 715-05152 214.000 LFT | 55.00000 11770.00] |
PIPE, TYPE 2, CIRCULAR, 18 IN. | | |
0026 720-45035 1.000 EACH | 1800.00000 1800.00] |
INLET, F7 I I |
0027 720-45045 3.000 EACH | 2000.00000 6000.00] |
INLET, J10 I | |
0028 720-45410 4.000 EACH | 3000.00000 12000.00] |
MANHOLE, C4 I I |
0029 720-98174 3.000 EACH | 2500.00000 7500.00] |
INLET, B15 I | |
0030 720-98555 7.000 EACH | 2500.00000 17500.00] |
INLET, C15 | | |
0031 801-04308 3.000 EACH | 225.00000 675.00] |
ROAD CLOSURE SIGN ASSEMBLY I I |
0032 801-06640 13.000 EACH | 14500000 1885.00] |
CONSTRUCTION SIGN, A | | |
0033 801-06775 LUMP |  17000.00000 17000.00] |
MAINTAINING TRAFFIC I I |
0034 801-07119 192.000 LFT | 12.00000 2304.00] |
BARRICADE, 111-B | | |
0035 802-05701 60.000 LFT | 1450000 870.00] |
SIGN POST, SQUARE, 1, REINFORCED ANCHOR | | |
BASE I I |
0036 802-76025 30.200 SFT | 13.10000 395.62] |
SIGN, SHEET, ENCAPSULATED LENS WITH I I |
LEGEND, 0.080 IN. THICKNESS | | |
0037 805-01842 2.000 EACH | 950.00000 1900.00] |
HANDHOLE, SIGNAL I I |
0038 805-03793 1.000 EACH | 145000000 1450.00] |
| | |



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 07/21/06
PAGE : 194 -7
TABULATION OF BIDS
ENGINEER"S ESTIMATE: $  810,263.22 ROUTE :
CALL ORDER : 194 CONTRACT ID : R -28466-A COUNTIES : HANCOCK
LETTING DATE : 06/21/06 10:00 AM DISTRICT : GREENFIELD DISTRICT
SET-ASIDE -
IC 4 ) 35-0918397 1C ) 1C )
IRIETH RILEY CONSTRUCTION | |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ + S
0039 805-06592 165.000 LFT | 18.00000 2970.00] |
CONDUIT, STEEL, GALVANIZED, 2 IN. | | |
0040 805-78510 560.000 LFT | 1.50000 840.00] |
SIGNAL CABLE, 2C 16GA., SHIELDED I I |
0041 805-78746 550.000 LFT | 9.50000 5225.00] |
PREFORMED LOOP DETECTORS | | |
0042 805-92504 1.000 EACH | 250.00000 250.00] |
LOOP DETECTOR DELAY AMPLIFIER, 2 CHANNE | | |
0043 808-06703 220.000 LFT | 0.75000 165.00] |
LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN | I |
0044 808-75240 214.000 LFT | 0.75000 160.50] |
LINE, THERMOPLASTIC, BROKEN, YELLOW, 4 | | |
IN. | | |
0045 808-75245 2493.000 LFT | 0.68000 169524 |
LINE, THERMOPLASTIC, SOLID, YELLOW, 4 | I |
IN. | | |
0046 808-75297 105.000 LFT | 4.05000 425.25] |
TRANSVERSE MARKINGS, THERMOPLASTIC, I I |
STOP LINE, 24 IN. I | |
0047 808-75300 213.000 LFT | 1.10000 234.30] |
TRANSVERSE MARKINGS, THERMOPLASTIC, | | |
CROSSWALK LINE, 6 IN. | | |
0048 808-75320 3.000 EACH | 85.00000 255.00] |
PAVEMENT MESSAGE MARKINGS, I | |
THERMOPLASTIC, LANE INDICATION ARROW I I |
0049 808-75325 3.000 EACH | 120.00000 360.00] |
PAVEMENT MESSAGE MARKINGS, | | |
THERMOPLASTIC, WORD (ONLY) | | |
0050 203-02070 300.000 CYS | 30.00000 9000.00] |
BORROW | | |
0051 610-07712 542.000 SYS | 50.00000 27100.00] |
PCCP FOR APPROACHES, 6 IN. | | |
SECTION TOTALS I $ 642,500.00]| | $
—————————————————————————————————————————— + gy
CONTRACT TOTALS I $ 642,500.00] 0.00] $




INDIANA DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

ENGINEER™S ESTIMATE: $ 3,321,092.13 ROUTE :
CALL ORDER : 200 CONTRACT ID : R -28549-A COUNTIES : FLOYD
LETTING DATE : 06/21/06 10:00 AM DISTRICT : SEYMOUR DISTRICT
CONTRACT TIME : 11/01/07 COMPLETION DATE
CONTRACT DESCRIPTION : PROJECT(S) :
SET-ASIDE :

VENDOR RANKING :

DATE : 07/21/06

PAI

GE : 200 -1

TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID
1  35-1487672 MAC CONSTRUCTION & EXCAVATING, INC. $ 3,132,079.77 100.0000%
2 35-2040801 GOHMANN ASPHALT & CONSTRUCTION, INC. $ 3,493,000.00 111.5233%
3 35-1618530 AMERICAN CONTRACTING & SERVICES $ 3,690,302.60 117.8228%
4  35-1357381 O"MARA, DAVE CONTRACTOR $ 4,286,339.30 136.8528%
IC 1 ) 35-1487672 IC 2 ) 35-2040801 3 ) 35-1618530
IMAC CONSTRUCTION & EXCAVATIN |GOHMANN ASPHALT & CONSTR., I |AMERICAN CONTRACTING & SERVIC
LINE NO / ITEM CODE / ALT I | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
—————————————————————————————————————————— -
SECTION 0001  TRAFFIC SIGNALS MODERNIZATION
| | |
0001 105-06845 LUMP |  82000.00000 82000.00] 162000.00000 162000.00] 175000.00000 175000.00
CONSTRUCTION ENGINEERING I I |
0002 105-07039 20.000 MOS | 2200.00000 44000.00] 2000.00000 40000.00] 1500.00000 30000.00
FIELD OFFICE, B I | |
0003 109-08443 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC | | |
CONTROL DEVICES | | |
0004 109-08444 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
QUALITY ADJUSTMENTS, FAILED MATERIALS | I |
0005 110-01001 LUMP | 150000.00000 150000.00| 173811.63000 173811.63] 180000.00000 180000.00
MOBILIZATION AND DEMOBILIZATION | | |
0006 201-52370 LUMP |  40000.00000 40000.00]  52000.00000 52000.00]  45000.00000 45000.00
CLEARING RIGHT OF WAY I I |
0007 202-02240 292.740 m2 | 10.00000 2927.40] 3.50000 1024 .59 15.00000 4391.10
PAVEMENT REMOVAL | I |
0008 202-03000 LUMP | 6400.00000 6400.00] 500.00000 500.00]  12500.00000 12500.00
HOUSES AND BUILDINGS, REMOVE ,PARCEL I I |
26A, SHED, RELOCATE I I |
0009 202-03000 LUMP | 358.00000 358.00] 5000.00000 5000.00] 1.00000 1.00
HOUSES AND BUILDINGS, REMOVE ,PARCEL 40 | | I
0010 202-74045 4.000 EACH | 68.50000 274.00] 68.50000 274.00] 26.00000 104.00
SIGN AND SUPPORTS, CHANNEL POSTS, REMOV | I |
0011 202-86946 1.000 EACH | 397.00000 397.00] 397.30000 397.30] 310.00000 310.00
| | |

HANDHOLE, REMOVE



INDIANA DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

DATE :
PAGE :

07/21/06
200 -2

ENGINEER"S ESTIMATE: $ 3,321,092.13 ROUTE :
CALL ORDER  : 200 CONTRACT ID : R -28549-A COUNTIES : FLOYD
LETTING DATE : 06/21/06 10:00 AM DISTRICT : SEYMOUR DISTRICT
SET-ASIDE -
IC 1 ) 35-1487672 2 ) 35-2040801 IC 3 ) 35-1618530
IMAC CONSTRUCTION & EXCAVATIN |GOHMANN ASPHALT & CONSTR., I |AMERICAN CONTRACTING & SERVIC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ e e S
0012 202-90277 3.000 EACH | 397.00000 1191.00] 397.30000 1191.90] 290.00000 870.00
DETECTOR HOUSING, REMOVE | | |
0013 203-02000 17103.900 m3 | 22.00000 376285.80] 20.00000 342078.00] 15.00000 25655850
EXCAVATION, COMMON I | |
0014 205-06932 121.000 m I 23.00000 2783.00] 11.40000 1379.40] 12.00000 1452 .00
TEMPORARY CHECK DAM, STRAW BALES | | |
0015 205-06933 9.000 EACH | 65.00000 585.00]| 85.00000 765.00] 90.00000 810.00
TEMPORARY DITCH INLET PROTECTION I | |
0016 205-06937 931.000 m I 4.11000 3826.41] 2.27000 2113.37] 2.30000 2141.30
TEMPORARY SILT FENCE I I |
0017 207-08268 15231.300 m2 | 13.00000 198006.90]| 13.50000 205622.55] 14.00000 213238.20
SUBGRADE TREATMENT, TYPE IV I | |
0018 211-07454 1084.730 m3 | 23.00000 24948.79] 50.00000 54236.50] 18.00000 19525.14
STRUCTURE BACKFILL I I |
0019 213-08058 93.250 m3 | 150.00000 13987.50] 140.00000 13055.00] 150.00000 13987.50
FLOWABLE BACKFILL I | |
0020 301-07448 1521.030 Mg | 16.00000 24336.48] 17.60000 26770.13] 25.00000 38025.75
COMPACTED AGGREGATE, NO. 53, BASE I I |
0021 306-08034 597.000 m2 | 3.00000 1791.00] 6.00000 3582.00] 12.00000 7164.00
MILLING, ASPHALT, 38 mm I | |
0022 306-08432 113.000 m2 | 3.00000 339.00] 6.00000 678.00] 12.00000 1356.00
MILLING, APPROACH | | |
0023 401-07327 1405.470 Mg | 64 .00000 89950.08] 63.00000 88544 61| 65.00000 9135555
QC/QA-HMA, 2, 70, SURFACE, 9.5 MM I I |
0024 401-07397 3710.670 Mg | 60.00000 222640.20] 53.00000 196665.51| 57.00000 211508.19
QC/QA-HMA, 2, 70, INTERMEDIATE, 19.0 mm | | |
0025 401-07407 2789.300 Mg | 50.00000 139465.00| 49_00000 136675.70] 52_00000 145043 .60
QC/QA-HMA, 2, 64, BASE, 25.0 mm I I |
0026 401-07423 2585.510 Mg | 55.00000 142203.05] 4600000 118933.46] 55.00000 142203.05
QC/QA-HMA, 2, 64, BASE, 19.0 mm | | |
0027 401-08333 2322.630 Mg | 61.00000 141680.43| 5200000 120776.76] 60.00000 139357.80
QC/QA-HMA, 5, 76, INTERMEDIATE, 0G19.0 | | |
mm | | |
0028 406-05520 16.700 Mg | 310.00000 5177.00] 350.00000 5845.00| 325.00000 5427.50
ASPHALT FOR TACK COAT I I |
0029 601-94689 4.000 EACH | 2800.00000 11200.00] 3660.00000 14640.00] 2300.00000 9200.00
GUARDRAIL END TREATMENT, 0S I I |
0030 601-99123 4.000 EACH | 2900.00000 11600.00] 3660.00000 14640.00] 2800.00000 11200.00
I I |

GUARDRAIL TRANSITION, GP



INDIANA DEPARTMENT OF TRANSPORTATION DATE :
PAGE :

TABULATION OF BIDS

07/21/06
200 -3

ENGINEER"S ESTIMATE: $ 3,321,092.13 ROUTE :
CALL ORDER : 200 CONTRACT ID : R -28549-A COUNTIES : FLOYD
LETTING DATE : 06/21/06 10:00 AM DISTRICT : SEYMOUR DISTRICT
SET-ASIDE :
IC 1 ) 35-1487672 2 ) 35-2040801 IC 3 ) 35-1618530
|IMAC CONSTRUCTION & EXCAVATIN ]JGOHMANN ASPHALT & CONSTR., 1 JAMERICAN CONTRACTING & SERVIC
LINE NO /7 ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ e ————————— -
0031 603-06060 250.000 m | 32.00000 8000.00] 28.10000 7025.00] 45.00000 11250.00
FENCE, FARM FIELD, RESET | | |
0032 603-95104 2.000 EACH | 900.00000 1800.00] 1296.00000 2592.00] 1200.00000 2400.00
FENCE GATE, FARM FIELD, RESET | | |
0033 604-07900 49.220 m2 | 160.00000 7875.20] 175.00000 8613.50] 190.00000 9351.80
CURB RAMP, CONCRETE, F | | |
0034 604-07901 30.180 m2 | 160.00000 4828.80] 175.00000 5281.50] 185.00000 5583.30
CURB RAMP, CONCRETE, G | | |
0035 604-07902 4.880 m2 | 160.00000 780.80] 175.00000 854.00] 185.00000 902.80
CURB RAMP, CONCRETE, H | | |
0036 604-07903 29.160 m2 | 160.00000 4665.60] 175.00000 5103.00] 180.00000 5248.80
CURB RAMP, CONCRETE, K | | |
0037 604-91531 3272.560 m2 | 40.00000 130902.40] 37.00000 121084.72] 28.00000 91631.68
SIDEWALK, CONCRETE, 100 mm | | |
0038 605-06120 23.600 m | 89.36000 2108.90] 120.00000 2832.00] 60.00000 1416.00
CURB, CONCRETE | | |
0039 605-06155 2599.160 m | 36.00000 93569.76] 32.00000 83173.12] 32.00000 83173.12
CURB AND GUTTER, CONCRETE, MODIFIED | | |
0040 607-06335 144.670 m | 120.00000 17360.40] 82.00000 11862.94] 60.00000 8680.20
PAVED SIDE DITCH, A | | |
0041 610-07487 1044.940 Mg | 73.00000 76280.62] 75.00000 78370.50] 85.00000 88819.90
HVMA FOR APPROACHES, TYPE B | | |
0042 611-05330 1722.300 m2 | 46.00000 79225.80] 4400000 75781.20] 40.00000 68892.00
CEMENT CONCRETE PAVEMENT FOR DRIVEWAYS, | | |
150 mm | | |
0043 611-06497 15.000 EACH | 145.00000 2175.00] 105.00000 1575.00] 190.00000 2850.00
MATLBOX ASSEMBLY, SINGLE | | |
0044 611-06498 6.000 EACH | 175.00000 1050.00] 155.00000 930.00] 275.00000 1650.00
MAILBOX ASSEMBLY, DOUBLE | | |
0045 611-95023 8.000 EACH | 120.00000 960.00] 245_.00000 1960.00] 190.00000 1520.00
MATLBOX ASSEMBLY, RESET | | |
0046 614-06480 33.700 m | 41.00000 1381.70] 358.00000 12064 .60] 26.00000 876.20
HEADER, CEMENT CONCRETE, C | | |
0047 615-06490 86.000 EACH | 140.00000 12040.00] 95.00000 8170.00] 125.00000 10750.00
RIGHT OF WAY MARKER | | |
0048 615-06505 11.000 EACH | 550.00000 6050.00] 495.00000 5445.00] 500.00000 5500.00
MONUMENT, B | | |
0049 615-06527 1.000 EACH | 450.00000 450.00] 425.00000 425.00] 500.00000 500.00
I I |

MONUMENT, SECTION CORNER



INDIANA DEPARTMENT OF TRANSPORTATION DATE :
PAGE :

TABULATION OF BIDS

07/21/06
200 -4

ENGINEER"S ESTIMATE: $ 3,321,092.13 ROUTE :
CALL ORDER  : 200 CONTRACT ID : R -28549-A COUNTIES : FLOYD
LETTING DATE : 06/21/06 10:00 AM DISTRICT : SEYMOUR DISTRICT
SET-ASIDE -
IC 1 ) 35-1487672 2 ) 35-2040801 IC 3 ) 35-1618530
IMAC CONSTRUCTION & EXCAVATIN |GOHMANN ASPHALT & CONSTR., I |AMERICAN CONTRACTING & SERVIC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ e e S
0050 616-02320 505.200 m2 | 1.30000 656.76] 3.00000 1515.60] 4.00000 2020.80
GEOTEXTILES | | |
0051 616-06405 530.500 Mg | 23.00000 12201.50] 33.00000 17506.50] 25.00000 13262.50
RIPRAP, REVETMENT I I |
0052 621-01004 3.000 EACH | 500.00000 1500.00] 400.00000 1200.00] 425.00000 1275.00
MOBILIZATION AND DEMOBILIZATION FOR | | |
SEEDING | I |
0053 621-02770 631.550 m2 | 1.20000 757.86] 1.40000 884.17] 1.50000 947.33
EROSION CONTROL BLANKET I I |
0054 621-06560 3992.000 m2 | 0.30000 1197.60] 0.39000 155688 0.40000 1596.80
MULCHED SEEDING, U I I |
0055 621-06567 212.900 kL | 1.00000 212.90] 1.00000 212.90] 1.00000 212.90
WATER I I |
0056 621-06574 69.870 m2 | 2.75000 192.14] 2.99000 208.91] 3.00000 209.61
SODDING I I |
0057 621-06575 11666.000 m2 | 2.75000 32081.50] 2.99000 34881.34] 3.00000 34998.00
SODDING, NURSERY I I |
0058 703-51030 4422.000 kg | 1.50000 6633.00] 2.10000 9286.20]| 3.00000 13266.00
REINFORCING STEEL I | |
0059 709-51821 LUMP | 1400.00000 1400.00] 1400.00000 1400.00] 1500.00000 1500.00
SURFACE SEAL | | |
0060 714-44240 124.510 m3 | 430.00000 53539.30] 1000.00000 124510.00]| 1300.00000 161863.00
CONCRETE, A, STRUCTURES | | |
0061 715-03025 4.000 EACH | 2500.00000 10000.00] 5600.00000 22400.00] 3500.00000 14000.00
SANITARY MANHOLE W/ MODIFIED TYPE 4 I I |
CASTING | | |
0062 715-05024 12.600 m | 320.00000 4032.00]| 245.00000 3087.00] 500.00000 6300.00
PIPE, TYPE 2, CIRCULAR, 900 mm I | |
0063 715-05048 2502.900 m I 13.00000 32537.70] 20.00000 50058.00] 30.00000 75087.00
PIPE, TYPE 4, CIRCULAR, 150 mm | | |
0064 715-05053 4.000 m | 107.00000 428.00] 160.00000 640.00] 80.00000 320.00
PIPE, UNDERDRAIN OUTLET, 150 mm I I |
0065 715-05128 15.800 m I 490.00000 7742.00] 380.00000 6004.00] 650.00000 10270.00
PIPE, TYPE 1, CIRCULAR, 1200 mm I I |
0066 715-05141 47.000 m I 530.00000 24910.00] 950.00000 44650.00]| 1000.00000 47000.00
PIPE, TYPE 1, CIRCULAR, 2100 mm I | |
0067 715-05146 6.200 m I 61.00000 378.20] 110.00000 682.00] 125.00000 775.00
PIPE, TYPE 2, CIRCULAR, 150 mm I I |
0068 715-05149 867.700 m I 103.00000 89373.10] 112.00000 97182.40] 115.00000 99785.50
| | |

PIPE, TYPE 2, CIRCULAR, 300 mm



INDIANA DEPARTMENT OF TRANSPORTATION DATE :

PAGE :

07/21/06
200 -5
TABULATION OF BIDS

GRADE

ENGINEER"S ESTIMATE: $ 3,321,092.13 ROUTE :
CALL ORDER  : 200 CONTRACT ID : R -28549-A COUNTIES : FLOYD
LETTING DATE : 06/21/06 10:00 AM DISTRICT : SEYMOUR DISTRICT
SET-ASIDE -
IC 1 ) 35-1487672 2 ) 35-2040801 IC 3 ) 35-1618530
IMAC CONSTRUCTION & EXCAVATIN |GOHMANN ASPHALT & CONSTR., I |AMERICAN CONTRACTING & SERVIC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ e e S
0069 715-05151 209.500 m | 85.00000 17807.50] 114.00000 23883.00] 125.00000 26187.50
PIPE, TYPE 2, CIRCULAR, 375 mm | | |
0070 715-05152 90.600 m | 120.00000 10872.00] 135.00000 12231.00] 150.00000 13590.00
PIPE, TYPE 2, CIRCULAR, 450 mm I | |
0071 715-05153 58.400 m I 110.00000 6424.00] 170.00000 9928.00] 225.00000 13140.00
PIPE, TYPE 2, CIRCULAR, 525 mm | | |
0072 715-05154 96.200 m | 130.00000 12506.00] 175.00000 16835.00] 350.00000 33670.00
PIPE, TYPE 2, CIRCULAR, 600 mm I I |
0073 715-05156 115.500 m I 150.00000 17325.00] 210.00000 24255_00] 350.00000 40425.00
PIPE, TYPE 2, CIRCULAR, 750 mm I I |
0074 715-05169 7.100 m I 150.00000 1065.00] 135.00000 958.50] 175.00000 1242 .50
PIPE, TYPE 3, CIRCULAR, 375 mm I | |
0075 715-05408 82.800 m I 97.00000 8031.60] 125.00000 10350.00] 85.00000 7038.00
PIPE, SANITARY SEWER, 200 mm I I |
0076 715-07150 2.000 EACH | 2600.00000 5200.00] 2500.00000 5000.00] 3500.00000 7000.00
CONCRETE ANCHOR, 2100 mm I | |
0077 715-08305 330.800 Mg | 79.00000 26133.20] 75.00000 24810.00] 90.00000 29772.00
HMA FOR STRUCTURE INSTALLATION, TYPE B | I |
0078 715-46000 1.000 EACH | 370.00000 370.00] 500.00000 500.00] 600.00000 600.00
PIPE END SECTION, 300 mm I | |
0079 715-46005 9.000 EACH | 320.00000 2880.00] 575.00000 5175.00]| 650.00000 5850.00
PIPE END SECTION, 375 mm | | |
0080 715-46010 3.000 EACH | 540.00000 1620.00] 650.00000 1950.00] 700.00000 2100.00
PIPE END SECTION, 450 mm I | |
0081 715-46030 1.000 EACH | 630.00000 630.00] 880.00000 880.00] 1000.00000 1000.00
PIPE END SECTION, 750 mm | | |
0082 715-46040 1.000 EACH | 1100.00000 1100.00] 1500.00000 1500.00] 1500.00000 1500.00
PIPE END SECTION, 900 mm I | |
0083 715-91584 5.600 m I 80.00000 448.00] 190.00000 1064.00] 150.00000 840.00
PIPE, PVC, 38 mm | | |
0084 715-97544 3.500 m | 150.00000 525.00]| 260.00000 910.00] 400.00000 1400.00
PIPE, DUCTILE IRON, 200 mm I I |
0085 718-52610 453.560 m3 | 23.00000 10431.88] 55.00000 24945 80| 65.00000 29481.40
AGGREGATE FOR UNDERDRAINS I I |
0086 718-99153 6831.780 m2 | 0.65000 4440.66| 2.00000 13663.56] 2.00000 13663 .56
GEOTEXTILES FOR UNDERDRAIN I | |
0087 720-44000 17.000 EACH | 280.00000 4760.00] 450.00000 7650.00] 750.00000 12750.00
CASTING, ADJUST TO GRADE I I |
0088 720-44015 1.000 EACH | 810.00000 810.00] 780.00000 780.00] 1500.00000 1500.00
| | |

CASTING, 2, FURNISH AND ADJUST TO



INDIANA DEPARTMENT OF TRANSPORTATION DATE :
PAGE :

TABULATION OF BIDS

07/21/06
200 -6

TEMPORARY PAVEMENT MESSAGE MARKING,

LANE INDICATION ARROW

ENGINEER"S ESTIMATE: $ 3,321,092.13 ROUTE :
CALL ORDER  : 200 CONTRACT ID : R -28549-A COUNTIES : FLOYD
LETTING DATE : 06/21/06 10:00 AM DISTRICT : SEYMOUR DISTRICT
SET-ASIDE -
IC 1 ) 35-1487672 2 ) 35-2040801 IC 3 ) 35-1618530
IMAC CONSTRUCTION & EXCAVATIN |GOHMANN ASPHALT & CONSTR., I |AMERICAN CONTRACTING & SERVIC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ e e S
0089 720-45030 6.000 EACH | 180000000 10800.00] 1800.00000 10800.00] 2100.00000 12600.00
INLET, E7 | | |
0090 720-45035 2.000 EACH | 3000.00000 6000.00] 1850.00000 3700.00] 2100.00000 4200.00
INLET, F7 I I |
0091 720-45045 20.000 EACH | 190000000 38000.00] 2500.00000 50000.00] 2400.00000 48000.00
INLET, J10 | | |
0092 720-45055 43.000 EACH | 2000.00000 86000.00] 2550.00000 109650.00]| 2500.00000 107500.00
INLET, M10 I I |
0093 720-45155 2.000 EACH | 2200.00000 4400.00] 2800.00000 5600.00] 2500.00000 5000.00
INLET, M10, MODIFIED I I |
0094 720-45250 2.000 EACH | 2400.00000 4800.00] 3000.00000 6000.00] 2500.00000 5000.00
CATCH BASIN, K10 I | |
0095 720-45410 6.000 EACH | 2300.00000 13800.00] 2600.00000 15600.00] 4000.00000 24000.00
MANHOLE, C4 I I |
0096 720-45415 3.000 EACH | 3800.00000 11400.00] 5000.00000 15000.00] 5200.00000 15600.00
MANHOLE, D4 I | |
0097 720-45605 5.000 m I 970.00000 4850.00]| 1400.00000 7000.00] 2200.00000 11000.00
STRUCTURE, MANHOLE, RECONSTRUCT I I |
0098 720-91110 1.000 EACH |  15000.00000 15000.00]  11500.00000 11500.00]  16000.00000 16000.00
MANHOLE, N4 I | |
0099 720-93501 1.000 EACH | 7700.00000 7700.00] 6800.00000 6800.00]| 7500.00000 7500.00
MANHOLE, L4 | | |
0100 720-98174 3.000 EACH | 2700.00000 8100.00] 2600.00000 7800.00] 3750.00000 11250.00
INLET, B15 I | |
0101 720-98555 12.000 EACH | 2700.00000 32400.00] 2600.00000 31200.00] 3800.00000 45600.00
INLET, C15 | | |
0102 728-98377 LUMP | 4650.00000 4650.00]| 4650.00000 4650.00] 4500.00000 4500.00
MASONRY COATING I I |
0103 729-08620 102.500 m2 | 77.00000 7892.50] 388.00000 39770.00] 400.00000 41000.00
CARBON FIBER CONFINEMENT | | |
0104 732-08419 95.700 m2 | 100.00000 9570.00] 80.00000 7656.00] 100.00000 9570.00
MODULAR BLOCK WALL I | |
0105 732-08420 73.100 m2 | 160.00000 11696.00] 90.00000 6579.00] 125.00000 9137.50
MODULAR BLOCK WALL WITH GROUND I I |
RE INFORCEMENT I I |
0106 732-08421 168.800 m2 | 69.00000 11647.20] 320.00000 54016.00] 150.00000 25320.00
MODULAR BLOCK WALL ERECTION I I |
0107 801-01504 16.000 EACH | 50.00000 800.00] 50.00000 800.00] 55.00000 880.00
I | |
| | |



ENGINEER™S ESTIMATE: $ 3,321,092.13
CALL ORDER : 200
LETTING DATE : 06/21/06 10:00 AM

SET-ASIDE :

INDIANA DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

CONTRACT ID : R -28549-A
DISTRICT : SEYMOUR DISTRICT

ROUTE :
COUNTIES : FLOYD

DATE :
PAGE :

07/21/06
200 -7

LINE NO /7 ITEM CODE 7/ ALT

ITEM DESCRIPTION QUANTITY

0108 801-01506 2.000 EACH
TEMPORARY PAVEMENT MESSAGE MARKINGS,
WORD (RXR)

0109 801-04308 5.000 EACH
ROAD CLOSURE SIGN ASSEMBLY

0110 801-06203 2904.200 m
TEMPORARY PAVEMENT MARKING, 100 mm

0111 801-06625 21.000 EACH
DETOUR ROUTE MARKER ASSEMBLY

0112 801-06640 13.000 EACH
CONSTRUCTION SIGN, A

0113 801-06775 LUMP
MAINTAINING TRAFFIC

0114 801-07118 12.000 m
BARRICADE, 111-A

0115 801-07119 4.000 m
BARRICADE, 111-B

0116 801-07612 73.300 m
TEMPORARY PAVEMENT MARKING, 600 mm

0117 802-05701 142.300 m

SIGN POST, SQUARE, 1, REINFORCED ANCHOR
BASE

0118 802-07060 2.000 EACH
SIGN, SHEET, RELOCATE
0119 802-07125 0.150 m2

SIGN, DOUBLE FACED, SHEET, ENCAPSULATED
LENS, WITH LEGEND, 2.03 mm

0120 802-76025 20.590 m2
SIGN, SHEET, ENCAPSULATED LENS WITH
LEGEND, 2.03 mm THICKNESS

0121 802-76035 7.640 m2
SIGN, SHEET, ENCAPSULATED LENS WITH
LEGEND 2.54 mm THICKNESS

0122 802-76045 6.840 m2
SIGN, SHEET ENCAPSULATED LENS WITH
LEGEND, 3.18 mm THICKNESS

0123 804-06740 4.000 EACH
DELINEATOR WITH POST, D2
0124 805-01816 2.000 EACH

SIGNAL SUPPORT FOUNDATION, 900 mm X 900
mm X 2500 mm

1C

3 ) 35-1618530

UNIT PRICE

200.

600.

1.

135.

200.

225000.

225.

275.

6.

30.

165.

250.

175.

165.

275.

50.

1300.

00000

00000

00000

00000

00000

00000

00000

00000

00000

00000

00000

00000

00000

00000

00000

00000

00000

AMOUN

3000.

2904.

2835.

2600.

225000.

2700.

1100.

439.

4269.

330.

37.

3603.

1260.

1881.

200.

2600.

T

00

20

00

00

00

00

00

80

00

00

50

25

60

00

00

00

IC 1 ) 35-1487672 2 ) 35-2040801

IMAC CONSTRUCTION & EXCAVATIN |GOHMANN ASPHALT & CONSTR., I |AMERICAN CONTRACTING & SERVIC
| | |
| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT|
A e A
| 350.00000 700.00] 195.00000 390.00]
| | |
| | |
| 595.00000 2975.00] 595.00000 2975.00]
| | |
| 0.66000 1916.77] 0.92000 2671.86]
| | |
| 125.00000 2625.00]| 125_00000 2625_00]
| | |
| 185.00000 2405.00| 185.00000 2405.00]
| | |
|  58000.00000 58000.00]  95000.00000 95000.00]
| | |
| 200.00000 2400.00]| 200.00000 2400.00]
| | |
I 250.00000 1000.00] 250.00000 1000.00]
| | |
| 4.90000 359.17] 10.00000 733.00]
| | |
| 41.34000 5882.68] 41.34000 5882.68]
| | |
| | |
| 96.00000 192.00] 96.00000 192.00]
| | |
| 440.00000 66.00] 438.20000 65.73]
| | |
| | |
| 309.66000 6375.90] 309.68000 6376.31]
| | |
| | |
| 301.70000 230499 301.76000 2305.45]
| | |
| | |
| 346.64000 2371.02] 346.59000 2370.68]
| | |
| | |
| 25.50000 102.00] 25.50000 102.00]
| | |
| 205650000 4113.00] 205669000 4113.38]
| | |
| | |



ENGINEER™S ESTIMATE: $ 3,321,092.13
CALL ORDER : 200
LETTING DATE : 06/21/06 10:00 AM

SET-ASIDE :

INDIANA DEPARTMENT OF TRANSPORTATION

CONTRACT
DISTRICT

TABULATION OF BIDS

ID :

: SEYMOUR DISTRICT

R -28549-A

ROUTE :

COUNTIES : FLOYD

DATE :
PAGE :

07/21/06
200 -8

LINE NO /7 ITEM CODE 7/ ALT

ITEM DESCRIPTION QUANTITY

0125 805-01842 7.000 EACH
HANDHOLE, SIGNAL

0126 805-01843 2.000 EACH
SIGNAL HANDHOLE ADJUST TO GRADE

0127 805-02036 1.000 EACH
SIGNAL CANTILEVER STRUCTURE, 4.6 m ARM

0128 805-02069 2.000 EACH
SIGNAL CANTILEVER STRUCTURE, 7.6 m

0129 805-02072 1.000 EACH
SIGNAL CANTILEVER STRUCTURE, 9.1 m ARM

0130 805-02152 12.000 EACH

PEDESTRIAN SIGNAL HEAD WITH
INTERNATIONAL SYMBOLS, 450mm

0131 805-02202 4.000 EACH
SIGNAL DETECTOR HOUSING, DOUBLE

0132 805-02855 3.000 EACH
SIGNAL SUPPORT FOUNDATION, 750 mm X 750
mm X 1850 mm

0133 805-02920 1.000 EACH
SIGNAL CANTILEVER STRUCTURE, 9.1 m ARM
AND 9.1 m ARM

0134 805-06592 255.000 m
CONDUIT, STEEL, GALVANIZED, 50mm

0135 805-78100 2.000 EACH
CONTROLLER AND CABINET, MENU DRIVEN, 8
PHASE

0136 805-78205 12.000 EACH
TRAFFIC SIGNAL HEAD, 3 FACE, 305 mm RED
AMBER, GREEN

0137 805-78205 4.000 EACH
TRAFFIC SIGNAL HEAD, 3 FACE, 305 mm RED
AMBER, GREEN RETROFIT RED AND GREEN

0138 805-78230 4.000 EACH
TRAFFIC SIGNAL HEAD, 5 FACE, 305 mm RED
AMBER, GREEN, AMBER ARROW, GREEN ARROW
RETROFIT RED, GREEN, AMBER ARROW & GREEN

0139 805-78370 12.000 EACH
PEDESTRIAN PUSH BUTTON
0140 805-78412 6.000 EACH

SIGNAL PEDESTAL, 2.7 m

( 1 ) 35-1487672
M

260.

2948.

2971.

3373.

424

1036.

1974.

4462.

57.

8336.

615.

372.

560.

235.

405.

50000

00000

67000

50000

33000

00000

15000

00000

83000

75000

50000

83000

50000

1C

3 ) 35-1618530

1 JAMERICAN CONTRACTING & SERVIC

2 ) 35-2040801

AC CONSTRUCTION & EXCAVATIN |GOHMANN ASPHALT & CONSTR.,
I |
AMOUNT|  UNIT PRICE AMOUNT]
6050.03] 864.30000 6050.10]
I |
521.00] 260.50000 521.00]
I |
2948.00] 2948.48000 2948.48]
I |
5943.00] 2971.58000 5943.16|
I |
3373.00] 3373.08000 3373.08]
| |
5096.04| 42470000 5096.40]
I |
I |
4146.00] 1036.60000 4146.40]
| |
5922.99] 1974.19000 5922.57|
I |
| |
4462 .00 4462.08000 4462.08|
I |
I |
14573.25] 57.15000 14573.25]
| |
16672.00] 8336.00000 16672.00]
I |
I |
7389.96] 615.80000 7389.60]|
I |
I |
1491.00] 372.70000 1490.80]
| |
I |
2242.00] 560.60000 2242.40]
| |
| |
I |
2829.96] 235.80000 2829.60]
| |
2433.00] 405.50000 2433.00]
I |

UNIT PRICE

350.

3500.

3500.

3500.

550.

850.

1200.

5000.

50.

8000.

750.

450.

600.

125.

700.

00000

00000

00000

00000

00000

00000

00000

00000

00000

00000

00000

00000

00000

AMOUN

3500.

7000.

3500.

6600.

3400.

3600.

5000.

12750.

16000.

9000.

1800.

2400.

1500.

4200.

T

00

00

00

00

00

00

00

00

00

00

00

00

00



ENGINEER™S ESTIMATE: $ 3,321,092.13

INDIANA DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

CALL ORDER : 200

LETTING DATE : 06/21/06 10:00 AM

SET-ASIDE :

CONTRACT
DISTRICT

ID :

: SEYMOUR DISTRICT

R -28549-A

ROUTE :

COUNTIES : FLOYD

DATE :
PAGE :

07/21/06
200 -9

LINE NO /7 ITEM CODE 7/ ALT

ITEM DESCRIPTION QUANTITY

0141 805-78445 3.000 EACH
SIGNAL SERVICE

0142 805-78467 50.000 m
SIGNAL CABLE, 3C 8GA.

0143 805-78470 1835.000 m
SIGNAL CABLE, ROADWAY LOOP, 1C 14GA.

0144 805-78480 362.000 m
SIGNAL CABLE, 3C 14GA.

0145 805-78485 780.000 m
SIGNAL CABLE, 5C 14GA.

0146 805-78490 120.000 m
SIGNAL CABLE, 7C 14GA.

0147 805-78510 1078.000 m
SIGNAL CABLE, 2C 16GA., SHIELDED

0148 805-78785 4_000 EACH
SIGNAL DETECTOR HOUSING

0149 805-78795 580.000 m
SAW CUT FOR ROADWAY LOOP AND SEALER

0150 805-78900 6.000 EACH
PEDESTAL FOUNDATION, A

0151 805-78925 2.000 EACH
CONTROLLER CABINET FOUNDATION, P1

0152 805-92504 5.000 EACH
LOOP DETECTOR DELAY AMPLIFIER, 2 CHANNE

0153 805-95296 LUMP
SIGNAL HEADS, TEMPORARY, INSTALL

0154 808-05866 6.600 m2
PAVEMENT MESSAGE MARKING, REMOVE

0155 808-06368 7.200 m
TRANSVERSE MARKING, REMOVE

0156 808-06703 3676.100 m
LINE, THERMOPLASTIC, SOLID, WHITE, 100m

0157 808-06716 6.400 m
LINE, REMOVE

0158 808-75245 1988.800 m
LINE, THERMOPLASTIC, SOLID, YELLOW,
100mm

0159 808-75278 241.000 m

TRANSVERSE MARKINGS, THERMOPLASTIC,

SOLID, YELLOW, CROSSHATCH LINE, 300 mm

1C

3 ) 35-1618530

1 JAMERICAN CONTRACTING & SERVIC

UNIT PRICE

575.

30.

475.

575.

225.

800.

35.

10.

-00000

.00000

-25000

.00000

00000

00000

00000

00000

00000

00000

00000

00000

-30000

.25000

-30000

.00000

AMOUN

1376.

1810.

3900.

630.

5390.

2300.

17400.

2850.

1150.

1125.

800.

231.

72.

4778.

20.

2585.

964.

T

00

00

00

00

00

00

00

00

00

00

00

00

93

80

44

00

IC 1 ) 35-1487672 2 ) 35-2040801

IMAC CONSTRUCTION & EXCAVATIN |GOHMANN ASPHALT & CONSTR.,

I UNIT PRICE AMOUNT: UNIT PRICE AMOUNT:
T res.oo000 2304.00  768.00000 2304.00]  550.00000  1650.00
I 6.84000 342 oo= 6.84000 342.oo=
I 2.35000 4312.25I 2.36000 4330.60:
I 3.65000 1321.30I 3.65000 1321.3o=
I 4.31000 3361.80I 4.31000 3361.80:
I 4.97000 596.4OI 4.97000 596.40:
I 3.27000 3525.06I 3.27000 3525.06:
I 981.50000 3926.00I 981.60000 3926.40:
I 20.84000 12087.20I 20.84000 12087.20:
I 69933000 4195.98I 69930000 4195.80:
I 1124.50000 2249.00I 1124.60000 2249.20}
I 20620000 1031.00’ 206.20000 1031.oo=
I 3840.00000 3840.00I 3839.99000 3839.99:
I 32.27000 212.98: 32.28000 213.05}
I 9.03000 65.02I 9.00000 64.80:
I 1.28000 4705.41I 1.28000 4705.41}
I 2.97000 19.01I 3.00000 19.2o=
I 1.28000 2545.66I 1.28000 2545.66:
| | |
| | |
| 3.90000 939.90] 3.90000 939.90]
| | |
| | |



ENGINEER™S ESTIMATE: $ 3,321,092.13
CALL ORDER : 200
LETTING DATE : 06/21/06 10:00 AM

SET-ASIDE :

INDIANA DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

CONTRACT ID :
DISTRICT

R -28549-A

: SEYMOUR DISTRICT

ROUTE :

COUNTIES : FLOYD

DATE :
PAGE :

07/21/06
200 -10

LINE NO / ITEM CODE / ALT

ITEM DESCRIPTION QUANTITY

0160 808-75297 95.000 m
TRANSVERSE MARKINGS, THERMOPLASTIC,
STOP LINE, 600 mm

0161 808-75300 445.400 m
TRANSVERSE MARKINGS, THERMOPLASTIC,
CROSSWALK LINE, 150 mm

0162 808-75320 22.000 EACH
PAVEMENT MESSAGE MARKINGS,
THERMOPLASTIC, LANE INDICATION ARROW

0163 808-75325 14.000 EACH
PAVEMENT MESSAGE MARKINGS,
THERMOPLASTIC, WORD (ONLY)

0164 808-75340 2.000 EACH
PAVEMENT MESSAGE MARKINGS,
THERMOPLASTIC, WORD, RXR

0165 808-92027 1204.700 m
LINE, THERMOPLASTIC, SOLID, YELLOW,
200mm

SECTION TOTALS

CONTRACT TOTALS

5.91000

2.56000

65.00000

70.00000

295.00000

2.82000

( 1 ) 35-1487672
M

2 ) 35-2040801 l
AC CONSTRUCTION & EXCAVATIN |GOHMANN ASPHALT & CONSTR.,
| |
AMOUNT| UNIT PRICE AMOUNT |
561.45] 5.90000 560.50]
| |
I |
1140.22] 2.56000 1140.22]
| |
| |
1430.00] 65.00000 1430.00]
| |
| |
980.00]| 70.00000 980.00]|
| |
| |
590.00] 295.00000 590.00]
| |
| |
3397.25] 2.82000 3397.25]
| |
| |
3,132,079.77] $ 3,493,000.00]
A +
3,132,079.77] $ 3,493,000.00]

( 3 ) 35-1618530
I |AMERICAN CONTRACTING & SERVIC

UNIT PRICE

6.00000

2.75000

75.00000

75.00000

300.00000

3.00000

AMOUN

1650.

1050.

600.

3614.

3,690,302.

T

00

00

00

3,690,302.




INDIANA DEPARTMENT OF TRANSPORTATION DATE : 07/21/06
PAGE : 200 -11
TABULATION OF BIDS

STRUCTURE BACKFILL

ENGINEER"S ESTIMATE: $ 3,321,092.13 ROUTE :
CALL ORDER  : 200 CONTRACT ID : R -28549-A COUNTIES : FLOYD
LETTING DATE : 06/21/06 10:00 AM DISTRICT : SEYMOUR DISTRICT
SET-ASIDE -
IC 4 ) 35-1357381 1C ) 1C )
|0°MARA, DAVE CONTRACTOR | |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ e e S
SECTION 0001 TRAFFIC SIGNALS MODERNIZATION
| | |
0001 105-06845 LUMP |  75000.00000 75000.00] |
CONSTRUCTION ENGINEERING I I |
0002 105-07039 20.000 MOS | 150000000 30000.00] |
FIELD OFFICE, B | | |
0003 109-08443 1.000 DOL | 1.00000 1.00] |
QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC | I |
CONTROL DEVICES I I |
0004 109-08444 1.000 DOL | 1.00000 1.00] |
QUALITY ADJUSTMENTS, FAILED MATERIALS | I |
0005 110-01001 LUMP | 250000.00000 250000.00] |
MOBILIZATION AND DEMOBILIZATION I I |
0006 201-52370 LUMP | 150000.00000 150000.00]| |
CLEARING RIGHT OF WAY I I |
0007 202-02240 292.740 m2 | 13.00000 3805.62] |
PAVEMENT REMOVAL I I |
0008 202-03000 LUMP | 1500.00000 1500.00] |
HOUSES AND BUILDINGS, REMOVE ,PARCEL I | |
26A, SHED, RELOCATE I | |
0009 202-03000 LUMP |  12000.00000 12000.00] |
HOUSES AND BUILDINGS, REMOVE ,PARCEL 40 | | |
0010 202-74045 4.000 EACH | 27.00000 108.00] |
SIGN AND SUPPORTS, CHANNEL POSTS, REMOV | I |
0011 202-86946 1.000 EACH | 325.00000 325.00] |
HANDHOLE, REMOVE | | |
0012 202-90277 3.000 EACH | 400.00000 1200.00] |
DETECTOR HOUSING, REMOVE I I |
0013 203-02000 17103.900 m3 | 27.50000 470357.25] |
EXCAVATION, COMMON | | |
0014 205-06932 121.000 m | 1400000 1694_00] |
TEMPORARY CHECK DAM, STRAW BALES I | |
0015 205-06933 9.000 EACH | 175.00000 1575.00] |
TEMPORARY DITCH INLET PROTECTION I I |
0016 205-06937 931.000 m I 2.40000 2234_40] |
TEMPORARY SILT FENCE I | |
0017 207-08268 15231.300 m2 | 17.25000 262739.93| |
SUBGRADE TREATMENT, TYPE IV I I |
0018 211-07454 1084.730 m3 | 84_00000 91117.32] |
| | |



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 07/21/06
PAGE : 200 -12
TABULATION OF BIDS
ENGINEER"S ESTIMATE: $ 3,321,092.13 ROUTE :
CALL ORDER  : 200 CONTRACT ID : R -28549-A COUNTIES : FLOYD
LETTING DATE : 06/21/06 10:00 AM DISTRICT : SEYMOUR DISTRICT
SET-ASIDE -
IC 4 ) 35-1357381 1C ) 1C )
|0°MARA, DAVE CONTRACTOR | |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ e e S
0019 213-08058 93.250 m3 | 115.00000 10723.75] |
FLOWABLE BACKFILL | | |
0020 301-07448 1521.030 Mg | 20.00000 30420.60] |
COMPACTED AGGREGATE, NO. 53, BASE I I |
0021 306-08034 597.000 m2 | 4.20000 2507.40] |
MILLING, ASPHALT, 38 mm | | |
0022 306-08432 113.000 m2 | 7.00000 791.00] |
MILLING, APPROACH I I |
0023 401-07327 1405.470 Mg | 78.00000 109626.66 | |
QC/QA-HMA, 2, 70, SURFACE, 9.5 MM I I |
0024 401-07397 3710.670 Mg | 66.50000 246759 .56 | |
QC/QA-HMA, 2, 70, INTERMEDIATE, 19.0 mm | | |
0025 401-07407 2789.300 Mg | 69.75000 194553 .68 |
QC/QA-HMA, 2, 64, BASE, 25.0 mm I I |
0026 401-07423 2585.510 Mg | 77.50000 200377.03] |
QC/QA-HMA, 2, 64, BASE, 19.0 mm I | |
0027 401-08333 2322.630 Mg | 85.00000 197423.55] |
QC/QA-HMA, 5, 76, INTERMEDIATE, 0G19.0 | I |
mm I I |
0028 406-05520 16.700 Mg | 300.00000 5010.00] |
ASPHALT FOR TACK COAT | | |
0029 601-94689 4.000 EACH | 4000.00000 16000.00] |
GUARDRAIL END TREATMENT, 0S | | |
0030 601-99123 4.000 EACH | 3900.00000 15600.00] |
GUARDRAIL TRANSITION, GP I I |
0031 603-06060 250.000 m | 30.00000 7500.00] |
FENCE, FARM FIELD, RESET | | |
0032 603-95104 2.000 EACH | 1400.00000 2800.00] |
FENCE GATE, FARM FIELD, RESET I I |
0033 604-07900 49.220 m2 | 180.00000 8859.60]| |
CURB RAMP, CONCRETE, F | I |
0034 604-07901 30.180 m2 | 180.00000 543240 |
CURB RAMP, CONCRETE, G I I |
0035 604-07902 4.880 m2 | 180.00000 878.40| |
CURB RAMP, CONCRETE, H I I |
0036 604-07903 29.160 m2 | 180.00000 5248.80]| |
CURB RAMP, CONCRETE, K I I |
0037 604-91531 3272.560 m2 | 32.00000 104721.92| |
I I |

SIDEWALK, CONCRETE, 100 mm



SODDING

INDIANA DEPARTMENT OF TRANSPORTATION DATE : 07/21/06
PAGE : 200 -13
TABULATION OF BIDS
ENGINEER®"S ESTIMATE: $ 3,321,092.13 ROUTE :
CALL ORDER : 200 CONTRACT ID : R -28549-A COUNTIES : FLOYD
LETTING DATE : 06/21/06 10:00 AM DISTRICT : SEYMOUR DISTRICT
SET-ASIDE :
| 4 ) 35-1357381 1( ) I1( )
|0 MARA, DAVE CONTRACTOR | |
LINE NO / ITEM CODE / ALT I | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ e
0038 605-06120 23.600 m | 80.00000 1888.00] |
CURB, CONCRETE | | |
0039 605-06155 2599.160 m | 32.00000 83173.12] |
CURB AND GUTTER, CONCRETE, MODIFIED | | |
0040 607-06335 144.670 m | 90.00000 13020.30] |
PAVED SIDE DITCH, A | | |
0041 610-07487 1044.940 Mg | 125.00000 130617.50] |
HMA FOR APPROACHES, TYPE B | | |
0042 611-05330 1722.300 m2 | 48.00000 82670.40] |
CEMENT CONCRETE PAVEMENT FOR DRIVEWAYS, | | |
150 mm | | |
0043 611-06497 15.000 EACH | 125.00000 1875.00] |
MAITLBOX ASSEMBLY, SINGLE | | |
0044 611-06498 6.000 EACH | 175.00000 1050.00] |
MAILBOX ASSEMBLY, DOUBLE | | |
0045 611-95023 8.000 EACH | 270.00000 2160.00] |
MAITLBOX ASSEMBLY, RESET | | |
0046 614-06480 33.700 m | 110.00000 3707.00] |
HEADER, CEMENT CONCRETE, C | | |
0047 615-06490 86.000 EACH | 110.00000 9460.00] |
RIGHT OF WAY MARKER | | |
0048 615-06505 11.000 EACH | 520.00000 5720.00] |
MONUMENT, B | | |
0049 615-06527 1.000 EACH | 450.00000 450.00] |
MONUMENT, SECTION CORNER | | |
0050 616-02320 505.200 m2 | 4._.60000 2323.92] |
GEOTEXTILES | | |
0051 616-06405 530.500 Mg | 21.00000 11140.50] |
RIPRAP, REVETMENT I | |
0052 621-01004 3.000 EACH | 420.00000 1260.00] |
MOBILIZATION AND DEMOBILIZATION FOR | | |
SEEDING | | |
0053 621-02770 631.550 m2 | 1.60000 1010.48] |
EROSION CONTROL BLANKET I | |
0054 621-06560 3992.000 m2 | 0.45000 1796.40] |
MULCHED SEEDING, U | | |
0055 621-06567 212.900 kL | 1.10000 234.19] |
WATER I | |
0056 621-06574 69.870 m2 | 3.20000 223.58] |
| | |



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 07/21/06
PAGE : 200 -14
TABULATION OF BIDS
ENGINEER"S ESTIMATE: $ 3,321,092.13 ROUTE :
CALL ORDER  : 200 CONTRACT ID : R -28549-A COUNTIES : FLOYD
LETTING DATE : 06/21/06 10:00 AM DISTRICT : SEYMOUR DISTRICT
SET-ASIDE -
IC 4 ) 35-1357381 1C ) 1C )
|0°MARA, DAVE CONTRACTOR | |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ e e S
0057 621-06575 11666.000 m2 | 3.20000 37331.20] |
SODDING, NURSERY | | |
0058 703-51030 4422.000 kg | 2.20000 9728.40]| |
REINFORCING STEEL I I |
0059 709-51821 LUMP | 2500.00000 2500.00] |
SURFACE SEAL | | |
0060 714-44240 124.510 m3 | 1000.00000 124510.00] |
CONCRETE, A, STRUCTURES I I |
0061 715-03025 4.000 EACH | 2715.00000 10860.00] |
SANITARY MANHOLE W/ MODIFIED TYPE 4 I I |
CASTING I I |
0062 715-05024 12.600 m I 260.00000 3276.00] |
PIPE, TYPE 2, CIRCULAR, 900 mm I I |
0063 715-05048 2502.900 m I 14.90000 37293.21] |
PIPE, TYPE 4, CIRCULAR, 150 mm I I |
0064 715-05053 4.000 m I 59.30000 237.20] |
PIPE, UNDERDRAIN OUTLET, 150 mm I I |
0065 715-05128 15.800 m I 295.00000 4661.00]| |
PIPE, TYPE 1, CIRCULAR, 1200 mm I I |
0066 715-05141 47_.000 m I 2100.00000 98700.00] |
PIPE, TYPE 1, CIRCULAR, 2100 mm | | |
0067 715-05146 6.200 m | 75.00000 465.00] |
PIPE, TYPE 2, CIRCULAR, 150 mm | | |
0068 715-05149 867.700 m I 158.00000 137096.60]| |
PIPE, TYPE 2, CIRCULAR, 300 mm I I |
0069 715-05151 209.500 m | 106.00000 22207.00] |
PIPE, TYPE 2, CIRCULAR, 375 mm | | |
0070 715-05152 90.600 m I 158.00000 14314.80] |
PIPE, TYPE 2, CIRCULAR, 450 mm I I |
0071 715-05153 58.400 m | 128.00000 7475.20] |
PIPE, TYPE 2, CIRCULAR, 525 mm | I |
0072 715-05154 96.200 m I 184.00000 17700.80] |
PIPE, TYPE 2, CIRCULAR, 600 mm I I |
0073 715-05156 115.500 m I 201.00000 23215.50] |
PIPE, TYPE 2, CIRCULAR, 750 mm I I |
0074 715-05169 7.100 m I 150.00000 1065.00] |
PIPE, TYPE 3, CIRCULAR, 375 mm I I |
0075 715-05408 82.800 m I 79.00000 6541.20] |
I I |

PIPE, SANITARY SEWER, 200 mm



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 07/21/06
PAGE : 200 -15
TABULATION OF BIDS
ENGINEER"S ESTIMATE: $ 3,321,092.13 ROUTE :
CALL ORDER  : 200 CONTRACT ID : R -28549-A COUNTIES : FLOYD
LETTING DATE : 06/21/06 10:00 AM DISTRICT : SEYMOUR DISTRICT
SET-ASIDE -
IC 4 ) 35-1357381 1C ) 1C )
|0°MARA, DAVE CONTRACTOR | |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ e e S
0076 715-07150 2.000 EACH | 2280.00000 4560.00] |
CONCRETE ANCHOR, 2100 mm | | |
0077 715-08305 330.800 Mg | 115.00000 38042.00] |
HMA FOR STRUCTURE INSTALLATION, TYPE B | | I
0078 715-46000 1.000 EACH | 545.00000 545.00] |
PIPE END SECTION, 300 mm | | |
0079 715-46005 9.000 EACH | 460.00000 4140.00] |
PIPE END SECTION, 375 mm I I |
0080 715-46010 3.000 EACH | 555.00000 1665.00] |
PIPE END SECTION, 450 mm I I |
0081 715-46030 1.000 EACH | 847.00000 847.00] |
PIPE END SECTION, 750 mm I | |
0082 715-46040 1.000 EACH | 339.00000 339.00] |
PIPE END SECTION, 900 mm I I |
0083 715-91584 5.600 m I 66.00000 369.60] |
PIPE, PVC, 38 mm I | |
0084 715-97544 3.500 m I 527.00000 1844 .50 |
PIPE, DUCTILE IRON, 200 mm I I |
0085 718-52610 453.560 m3 | 90.00000 40820.40] |
AGGREGATE FOR UNDERDRAINS I | |
0086 718-99153 6831.780 m2 | 1.40000 9564.49]| |
GEOTEXTILES FOR UNDERDRAIN | | |
0087 720-44000 17.000 EACH | 300.00000 5100.00] |
CASTING, ADJUST TO GRADE I I |
0088 720-44015 1.000 EACH | 740.00000 740.00] |
CASTING, 2, FURNISH AND ADJUST TO GRADE | | |
0089 720-45030 6.000 EACH | 1325.00000 7950.00] |
INLET, E7 I I |
0090 720-45035 2.000 EACH | 1325.00000 2650.00] |
INLET, F7 | | |
0091 720-45045 20.000 EACH | 145500000 29100.00] |
INLET, J10 I I |
0092 720-45055 43.000 EACH | 1570.00000 67510.00] |
INLET, M10 I I |
0093 720-45155 2.000 EACH | 1570.00000 3140.00] |
INLET, M10, MODIFIED I | |
0094 720-45250 2.000 EACH | 1750.00000 3500.00] |
CATCH BASIN, K10 I I |
0095 720-45410 6.000 EACH | 2280.00000 13680.00] |
| | |

MANHOLE, C4



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 07/21/06
PAGE : 200 -16
TABULATION OF BIDS
ENGINEER"S ESTIMATE: $ 3,321,092.13 ROUTE :
CALL ORDER  : 200 CONTRACT ID : R -28549-A COUNTIES : FLOYD
LETTING DATE : 06/21/06 10:00 AM DISTRICT : SEYMOUR DISTRICT
SET-ASIDE -
IC 4 ) 35-1357381 1C ) 1C )
|0°MARA, DAVE CONTRACTOR | |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ e e S
0096 720-45415 3.000 EACH | 2280.00000 6840.00] |
MANHOLE, D4 | | |
0097 720-45605 5.000 m | 2420.00000 12100.00] |
STRUCTURE, MANHOLE, RECONSTRUCT I | |
0098 720-91110 1.000 EACH |  11410.00000 11410.00] |
MANHOLE, N4 | | |
0099 720-93501 1.000 EACH | 4985.00000 4985.00| |
MANHOLE, L4 I | |
0100 720-98174 3.000 EACH | 2010.00000 6030.00] |
INLET, B15 I I |
0101 720-98555 12.000 EACH | 2010.00000 24120.00] |
INLET, C15 I | |
0102 728-98377 LUMP | 5500.00000 5500.00] |
MASONRY COATING I I |
0103 729-08620 102.500 m2 | 320.00000 32800.00] |
CARBON FIBER CONFINEMENT I | |
0104 732-08419 95.700 m2 | 75.00000 7177.50] |
MODULAR BLOCK WALL I I |
0105 732-08420 73.100 m2 | 225.00000 16447.50] |
MODULAR BLOCK WALL WITH GROUND I | |
RE INFORCEMENT | | |
0106 732-08421 168.800 m2 | 190.00000 32072.00] |
MODULAR BLOCK WALL ERECTION | | |
0107 801-01504 16.000 EACH | 55_00000 880.00] |
TEMPORARY PAVEMENT MESSAGE MARKING, I I |
LANE INDICATION ARROW | | |
0108 801-01506 2.000 EACH | 210.00000 420.00] |
TEMPORARY PAVEMENT MESSAGE MARKINGS, I | |
WORD (RXR) I I |
0109 801-04308 5.000 EACH | 615.00000 3075.00] |
ROAD CLOSURE SIGN ASSEMBLY | I |
0110 801-06203 2904.200 m I 0.65000 1887.73] |
TEMPORARY PAVEMENT MARKING, 100 mm I I |
0111 801-06625 21.000 EACH | 130.00000 2730.00] |
DETOUR ROUTE MARKER ASSEMBLY I I |
0112 801-06640 13.000 EACH | 350.00000 4550.00] |
CONSTRUCTION SIGN, A I I |
0113 801-06775 LUMP | 280000.00000 280000.00]| |
I I |

MAINTAINING TRAFFIC



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 07/21/06
PAGE : 200 -17
TABULATION OF BIDS

PEDESTRIAN SIGNAL HEAD WITH
INTERNATIONAL SYMBOLS, 450mm

ENGINEER®"S ESTIMATE: $ 3,321,092.13 ROUTE :
CALL ORDER : 200 CONTRACT ID : R -28549-A COUNTIES : FLOYD
LETTING DATE : 06/21/06 10:00 AM DISTRICT : SEYMOUR DISTRICT
SET-ASIDE :
IC 4 ) 35-1357381 1( ) I1( )
|]O"MARA, DAVE CONTRACTOR | |
LINE NO / ITEM CODE / ALT I | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ e
0114 801-07118 12.000 m | 47.00000 564.00] |
BARRICADE, I11-A | | |
0115 801-07119 4.000 m | 63.00000 252.00] |
BARRICADE, I111-B | | |
0116 801-07612 73.300 m | 32.00000 2345.60] |
TEMPORARY PAVEMENT MARKING, 600 mm | | |
0117 802-05701 142.300 m | 30.00000 4269.00] |
SIGN POST, SQUARE, 1, REINFORCED ANCHOR | | |
BASE I | |
0118 802-07060 2.000 EACH | 170.00000 340.00] |
SIGN, SHEET, RELOCATE | | |
0119 802-07125 0.150 m2 | 255.00000 38.25] |
SIGN, DOUBLE FACED, SHEET, ENCAPSULATED | | |
LENS, WITH LEGEND, 2.03 mm I | |
0120 802-76025 20.590 m2 | 180.00000 3706.20] |
SIGN, SHEET, ENCAPSULATED LENS WITH | | |
LEGEND, 2.03 mm THICKNESS | | |
0121 802-76035 7.640 m2 | 170.00000 1298.80] |
SIGN, SHEET, ENCAPSULATED LENS WITH | | |
LEGEND 2.54 mm THICKNESS | I |
0122 802-76045 6.840 m2 | 270.00000 1846.80] |
SIGN, SHEET ENCAPSULATED LENS WITH | | |
LEGEND, 3.18 mm THICKNESS | | |
0123 804-06740 4_.000 EACH | 27.00000 108.00] |
DELINEATOR WITH POST, D2 | | |
0124 805-01816 2.000 EACH | 1400.00000 2800.00] |
SIGNAL SUPPORT FOUNDATION, 900 mm X 900 | | |
mm X 2500 mm | | |
0125 805-01842 7.000 EACH | 900.00000 6300.00] |
HANDHOLE, SIGNAL | | |
0126 805-01843 2.000 EACH | 370.00000 740.00] |
SIGNAL HANDHOLE ADJUST TO GRADE | | |
0127 805-02036 1.000 EACH | 3500.00000 3500.00] |
SIGNAL CANTILEVER STRUCTURE, 4.6 m ARM | | |
0128 805-02069 2.000 EACH | 3700.00000 7400.00] |
SIGNAL CANTILEVER STRUCTURE, 7.6 m | | |
0129 805-02072 1.000 EACH | 3700.00000 3700.00] |
SIGNAL CANTILEVER STRUCTURE, 9.1 m ARM | | |
0130 805-02152 12.000 EACH | 530.00000 6360.00] |
| | |
| | |



ENGINEER™S ESTIMATE: $ 3,321,092.13
CALL ORDER : 200
LETTING DATE : 06/21/06 10:00 AM

SET-ASIDE :

INDIANA DEPARTMENT OF TRANSPORTATION

CONTRACT
DISTRICT

TABULATION OF BIDS

ID :

R -28549-A

ROUTE :

COUNTIES : FLOYD

: SEYMOUR DISTRICT

DATE : 07/21/06
PAGE : 200 -18

LINE NO /7 ITEM CODE 7/ ALT

ITEM DESCRIPTION QUANTITY

0131 805-02202 4.000 EACH
SIGNAL DETECTOR HOUSING, DOUBLE

0132 805-02855 3.000 EACH

SIGNAL SUPPORT FOUNDATION, 750 mm X 750
mm X 1850 mm

0133 805-02920 1.000 EACH
SIGNAL CANTILEVER STRUCTURE, 9.1 m ARM
AND 9.1 m ARM

0134 805-06592 255.000 m
CONDUIT, STEEL, GALVANIZED, 50mm
0135 805-78100 2.000 EACH

CONTROLLER AND CABINET, MENU DRIVEN, 8
PHASE

0136 805-78205 12.000 EACH
TRAFFIC SIGNAL HEAD, 3 FACE, 305 mm RED
AMBER, GREEN

0137 805-78205 4.000 EACH
TRAFFIC SIGNAL HEAD, 3 FACE, 305 mm RED
AMBER, GREEN RETROFIT RED AND GREEN

0138 805-78230 4.000 EACH
TRAFFIC SIGNAL HEAD, 5 FACE, 305 mm RED
AMBER, GREEN, AMBER ARROW, GREEN ARROW
RETROFIT RED, GREEN, AMBER ARROW & GREEN

0139 805-78370 12.000 EACH
PEDESTRIAN PUSH BUTTON

0140 805-78412 6.000 EACH
SIGNAL PEDESTAL, 2.7 m

0141 805-78445 3.000 EACH
SIGNAL SERVICE

0142 805-78467 50.000 m
SIGNAL CABLE, 3C 8GA.

0143 805-78470 1835.000 m
SIGNAL CABLE, ROADWAY LOOP, 1C 14GA.

0144 805-78480 362.000 m
SIGNAL CABLE, 3C 14GA.

0145 805-78485 780.000 m
SIGNAL CABLE, 5C 14CGA.

0146 805-78490 120.000 m

SIGNAL CABLE, 7C 14GA.

( 4 ) 35-1357381
0

“MARA, DAVE CONTRACTOR

51.

8500.

680.

430.

580.

135.

700.

525.

.00000

00000

00000

00000

00000

00000

00000

00000

00000

.30000
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.80000

.00000

.40000
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ENGINEER™S ESTIMATE: $ 3,321,092.13
CALL ORDER : 200
LETTING DATE : 06/21/06 10:00 AM

SET-ASIDE :

INDIANA DEPARTMENT OF TRANSPORTATION

CONTRACT
DISTRICT

TABULATION OF BIDS

ID :

R -28549-A

ROUTE :

COUNTIES : FLOYD

: SEYMOUR DISTRICT

DATE : 07/21/06
PAGE - 200 -19

LINE NO /7 ITEM CODE 7/ ALT

ITEM DESCRIPTION QUANTITY

0147 805-78510 1078.000 m
SIGNAL CABLE, 2C 16GA., SHIELDED

0148 805-78785 4.000 EACH
SIGNAL DETECTOR HOUSING

0149 805-78795 580.000 m
SAW CUT FOR ROADWAY LOOP AND SEALER

0150 805-78900 6.000 EACH
PEDESTAL FOUNDATION, A

0151 805-78925 2.000 EACH
CONTROLLER CABINET FOUNDATION, P1

0152 805-92504 5.000 EACH
LOOP DETECTOR DELAY AMPLIFIER, 2 CHANNE

0153 805-95296 LUMP
SIGNAL HEADS, TEMPORARY, INSTALL

0154 808-05866 6.600 m2
PAVEMENT MESSAGE MARKING, REMOVE

0155 808-06368 7.200 m
TRANSVERSE MARKING, REMOVE

0156 808-06703 3676.100 m
LINE, THERMOPLASTIC, SOLID, WHITE, 100m

0157 808-06716 6.400 m
LINE, REMOVE

0158 808-75245 1988.800 m

LINE, THERMOPLASTIC, SOLID, YELLOW,
100mm

0159 808-75278 241.000 m
TRANSVERSE MARKINGS, THERMOPLASTIC,
SOLID, YELLOW, CROSSHATCH LINE, 300 mm

0160 808-75297 95.000 m
TRANSVERSE MARKINGS, THERMOPLASTIC,
STOP LINE, 600 mm

0161 808-75300 445.400 m
TRANSVERSE MARKINGS, THERMOPLASTIC,
CROSSWALK LINE, 150 mm

0162 808-75320 22.000 EACH
PAVEMENT MESSAGE MARKINGS,
THERMOPLASTIC, LANE INDICATION ARROW

0163 808-75325 14.000 EACH
PAVEMENT MESSAGE MARKINGS,
THERMOPLASTIC, WORD (ONLY)

|
|
|
I
+
|
|
I
|
|
|
I
|
|
|
I
|
|
|
I
|
|
|
I
|
|
|
I
|
|
|
I
|
|
|
I
|
|
|
I
|
|
|
I
|

4 ) 35-1357381

(
O~MARA, DAVE CONTRACTOR

UNIT PRICE
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INDIANA DEPARTMENT OF TRANSPORTATION DATE : 07/21/06
PAGE : 200 -20
TABULATION OF BIDS
ENGINEER"S ESTIMATE: $ 3,321,092.13 ROUTE :
CALL ORDER : 200 CONTRACT ID : R -28549-A COUNTIES : FLOYD
LETTING DATE : 06/21/06 10:00 AM DISTRICT : SEYMOUR DISTRICT
SET-ASIDE :
IC 4 ) 35-1357381 1( ) 1C )
|O"MARA, DAVE CONTRACTOR | |
LINE NO /7 ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ e ————————— -
0164 808-75340 2.000 EACH | 325.00000 650.00] |
PAVEMENT MESSAGE MARKINGS, | | |
THERMOPLASTIC, WORD, RXR | | |
0165 808-92027 1204.700 m | 3.00000 3614.10] |
LINE, THERMOPLASTIC, SOLID, YELLOW, | | |
200mm | | |
SECTION TOTALS | $ 4,286,339.30] $ | $
------------------------------------------ S
CONTRACT TOTALS | $ 4,286,339.30] $ 0.00] $




INDIANA DEPARTMENT OF TRANSPORTATION DATE : 07/21/06
PAGE : 210 -1
TABULATION OF BIDS

ENGINEER™S ESTIMATE: $ 4,023,185.51 ROUTE :
CALL ORDER : 210 CONTRACT ID : R -28558-A COUNTIES : HOWARD
LETTING DATE : 06/21/06 10:00 AM DISTRICT : GREENFIELD DISTRICT
CONTRACT TIME : 11/30/07 COMPLETION DATE
CONTRACT DESCRIPTION : PROJECT(S) :
SET-ASIDE :

VENDOR RANKING :

TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID
1  35-1212938 ATLAS EXCAVATING, INC. $ 3,797,226.97 100.0000%
2 35-1139301 E & B PAVING, INC. $ 4,149,505.75 109.2773%
IC 1 ) 35-1212938 IC 2 ) 35-1139301 1C )
|ATLAS EXCAVATING, INC. IE & B PAVING, INC. |
LINE NO / ITEM CODE / ALT I I |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
__________________________________________ e

SECTION 0001 ROAD REHABILITATION

0001 105-06845 LUMP 35000.00000 35000.00 53900.00000 53900.00
CONSTRUCTION ENGINEERING

0002 105-07039 15.000 MOS 2200.00000 33000.00 1805.00000 27075.00
FIELD OFFICE, B

0003 109-08440 1.000 DOL 1.00000 1.00 1.00000 1.00
QUALITY ADJUSTMENTS, HMA

0004 109-08443 1.000 DOL 1.00000 1.00 1.00000 1.00

QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC
CONTROL DEVICES
0005 109-08444 1.000 DOL
QUALITY ADJUSTMENTS, FAILED MATERIALS
0006 110-01001 LUMP
MOBILIZATION AND DEMOBILIZATION

I I |
| | |
| | |
I I |
I I |
| | |
| | |
I I |
I I |
I I |
| 1.00000 1.00] |
I I |
: : |
0007 201-52370 LUMP | 25000.00000 25000.00] 60000.00000 60000.00]
I I |
I I |
I I |
| | |
I I |
I I |
| | |
| | |
I I |
I I |
| | |
| | |
I I |

1.00000 1.00

185000.00000 185000.00 207500.00000 207500.00

CLEARING RIGHT OF WAY

0008 202-02241 470.000 LFT 3.00000 1410.00 5.00000 2350.00
GUARDRAIL, REMOVE

0009 202-52710 290.000 SYS 18.00000 5220.00 9.25000 2682.50
SIDEWALK, CONCRETE, REMOVE

0010 202-91385 18.000 EACH 400.00000 7200.00 500.00000 9000.00
INLET, REMOVE

0011 202-93047 4.000 EACH 400.00000 1600.00 500.00000 2000.00
MANHOLE, REMOVE

0012 202-96133 1941.000 LFT 30.00000 58230.00 11.00000 21351.00
PIPE, REMOVE

0013 202-99187 527.000 LFT 2.00000 1054.00 5.30000 2793.10

FENCE, FARM FIELD, REMOVE



INDIANA DEPARTMENT OF TRANSPORTATION

ENGINEER™S ESTIMATE: $ 4,023,185.51

CALL ORDER : 210 CONTRACT
LETTING DATE : 06/21/06 10:00 AM DISTRICT
SET-ASIDE :

TABULATION OF BIDS

ID :

R -28558-A

: GREENFIELD DISTRICT

ROUTE :

DATE : 07/21/06
PAGE : 210 -2

COUNTIES : HOWARD

LINE NO /7 ITEM CODE 7/ ALT

( 1 ) 35-1212938
ATLAS EXCAVATING, INC.

|
|
ITEM DESCRIPTION QUANTITY | UNIT PR
__________________________________________ +
0014 203-02000 18205.000 CYS | 18.
EXCAVATION, COMMON |
0015 205-06933 40.000 EACH | 55
TEMPORARY DITCH INLET PROTECTION |
0016 205-06937 1040.000 LFT | 1.
TEMPORARY SILT FENCE |
0017 207-08263 26073.000 SYS | 3
SUBGRADE TREATMENT, TYPE IA |
0018 211-07454 20555.000 CYS | 22.
STRUCTURE BACKFILL |
0019 301-07448 1190.000 TON | 22.
COMPACTED AGGREGATE, NO. 53, BASE |
0020 303-07449 17.000 TON | 65.
COMPACTED AGGREGATE, NO. 73 |
0021 303-08210 100.000 TON | 40.
COMPACTED AGGREGATE NO. 53, TEMPORARY |
FOR DRIVEWAYS |
0022 306-08033 770.000 SYS | 5.
MILLING, ASPHALT, 1 IN. |
0023 401-07335 1705.000 TON | 75.
QC/QA-HMA, 4, 76, SURFACE, 9.5 mm |
0024 401-07404 2840.000 TON | 49.
QC/QA-HMA, 4, 76, INTERMEDIATE, 19.0 m |
0025 401-07409 8850.000 TON | 48.
QC/QA-HMA, 4, 64, BASE, 25.0 mm |
0026 401-08333 4670.000 TON | 49.
QC/QA-HMA, 5, 76, INTERMEDIATE, 0G19.0 |
mm |
0027 406-05520 23.000 TON | 350
ASPHALT FOR TACK COAT |
0028 601-06035 12.500 LFT | 9
GUARDRAIL, RESET |
0029 601-94689 1.000 EACH | 2500
GUARDRAIL END TREATMENT, OS |
0030 603-06040 527.000 LFT | 7
FENCE, FARM FIELD, 47 IN. |
0031 604-07896 68.000 SYS | 148
CURB RAMP, CONCRETE, B |
0032 604-07901 40.000 SYS | 235
I

CURB RAMP, CONCRETE, G

-50000

00000

00000

00000

00000

00000

00000

75000

75000

75000

.00000

.00000

.00000

.60000

.00000

-00000

AMOUNT

327690.

2200.

1435.

91255.

452210.

26180.

1105.

4000.

3850.

127875.

141290.

431437.

232332.

8050.

112.

2500.

4005.

10064 .

9400.

o
o
—— ——————————————— —————— ——— ———————— ————— — - —— ——

( 2 ) 35-1139301 I
E & B PAVING, INC. |
|

UNIT PRICE AMOUNT|
_____________________________ +
20.00000 364100.00]

|

55.00000 2200.00]

|

1.38000 1435.20]

|

4.60000 119935.80]

|

22.00000 452210.00]

|

28.00000 33320.00]

|

80.00000 1360.00]

|

33.60000 3360.00]

|

|

4.00000 3080.00]

|

75.00000 127875.00]

|

49.75000 141290.00]

|

48.75000 431437.50]

|

49.75000 232332.50]

|

|

350.00000 8050.00]
|

10.00000 125.00]

|

3800.00000 3800.00]
|

9.00000 4743_00]

|

148_00000 10064.00]
|

235.00000 9400.00]
|

~
o/

UNIT PRICE AMOUNT



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 07/21/06
PAGE : 210 -3
TABULATION OF BIDS
ENGINEER"S ESTIMATE: $ 4,023,185.51 ROUTE :
CALL ORDER : 210 CONTRACT ID : R -28558-A COUNTIES : HOWARD
LETTING DATE : 06/21/06 10:00 AM DISTRICT : GREENFIELD DISTRICT
SET-ASIDE -
IC 1 ) 35-1212938 IC 2 ) 35-1139301 1C )
|ATLAS EXCAVATING, INC. IE & B PAVING, INC. |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ e e S
0033 604-07902 39.000 SYS | 189.00000 7371.00] 189.00000 7371.00]
CURB RAMP, CONCRETE, H | | |
0034 604-91531 2932.000 SYS | 29.00000 85028.00] 29.00000 85028.00]
SIDEWALK, CONCRETE, 4 IN. I I |
0035 605-06155 4626.000 LFT | 17.00000 78642.00] 17.00000 78642.00]
CURB AND GUTTER, CONCRETE, MODIFIED | | |
0036 610-07486 2435.000 TON | 72.00000 175320.00] 72.00000 175320.00]
HMA FOR APPROACHES, TYPE A I | |
0037 610-07712 3354.000 SYS | 45_00000 150930.00]| 45_00000 150930.00]|
PCCP FOR APPROACHES, 6 IN. I I |
0038 611-06497 52.000 EACH | 180.00000 9360.00]| 120.00000 6240.00]
MAILBOX ASSEMBLY, SINGLE | | |
0039 615-06490 53.000 EACH | 118.00000 6254.00] 130.00000 6890.00]
RIGHT OF WAY MARKER I I |
0040 615-06505 3.000 EACH | 550.00000 1650.00] 500.00000 1500.00]
MONUMENT, B I | |
0041 615-06527 1.000 EACH | 500.00000 500.00] 400.00000 400.00]
MONUMENT, SECTION CORNER I I |
0042 616-02320 528.000 SYS | 2.83000 1494 24| 4.00000 2112.00]
GEOTEXTILES I | |
0043 616-05688 70.000 TON | 50.00000 3500.00] 70.00000 4900.00]
RIPRAP, CLASS 1 | | |
0044 616-06405 445.000 TON | 34.00000 15130.00] 50.00000 22250.00]
RIPRAP, REVETMENT I I |
0045 621-01004 2.000 EACH | 250.00000 500.00] 250.00000 500.00]
MOBILIZATION AND DEMOBILIZATION FOR | | |
SEEDING | | |
0046 621-06545 0.100 TON | 1280.00000 128.00] 1280.00000 128.00]
FERTILIZER I I |
0047 621-06557 61.000 LBS | 8.60000 524.60] 8.60000 524.60]
SEED MIXTURE, T | I |
0048 621-06565 1.500 TON | 425.00000 637.50] 425.00000 637.50]
MULCHING MATERIAL I I |
0049 621-06567 30.000 KGAL | 5.00000 150.00] 5.00000 150.00]
WATER I I |
0050 621-06575 7365.000 SYS | 2.80000 20622.00] 2.80000 20622.00]
SODDING, NURSERY I I |
0051 715-05048 6840.000 LFT | 3.61000 24692.40| 4.90000 33516.00]
I I |

PIPE, TYPE 4, CIRCULAR, 6 IN.



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 07/21/06
PAGE : 210 -4
TABULATION OF BIDS
ENGINEER"S ESTIMATE: $ 4,023,185.51 ROUTE :
CALL ORDER : 210 CONTRACT ID : R -28558-A COUNTIES : HOWARD
LETTING DATE : 06/21/06 10:00 AM DISTRICT : GREENFIELD DISTRICT
SET-ASIDE -
IC 1 ) 35-1212938 IC 2 ) 35-1139301 1C )
|ATLAS EXCAVATING, INC. IE & B PAVING, INC. |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ e e S
0052 715-05149 2443.000 LFT | 66.00000 161238.00] 50.00000 122150.00]
PIPE, TYPE 2, CIRCULAR, 12 IN. | | |
0053 715-05156 6.000 LFT | 200.00000 1200.00] 500.00000 3000.00]
PIPE, TYPE 2, CIRCULAR, 30 IN. I | |
0054 715-05159 3751.000 LFT | 126.00000 472626.00] 190.00000 712690.00]
PIPE, TYPE 2, CIRCULAR, 42 IN. | | |
0055 715-05408 41.000 LFT | 400.00000 16400.00] 80.00000 3280.00]
PIPE, SANITARY SEWER, 8 IN. I | |
0056 715-05842 1.000 EACH | 2000.00000 2000.00] 1550.00000 1550.00]
CONCRETE ANCHOR, 42 IN. I I |
0057 718-52610 620.000 CYS | 36.00000 22320.00] 4530000 28086.00]
AGGREGATE FOR UNDERDRAINS I | |
0058 718-99153 7530.000 SYS | 1.00000 7530.00] 1.40000 10542.00]
GEOTEXTILES FOR UNDERDRAIN I I |
0059 720-44000 18.000 EACH | 200.00000 3600.00] 500.00000 9000.00]
CASTING, ADJUST TO GRADE I | |
0060 720-45035 3.000 EACH | 1600.00000 4800.00] 1400.00000 4200.00]
INLET, F7 I I |
0061 720-45045 9.000 EACH | 1800.00000 16200.00] 1400.00000 12600.00]
INLET, J10 I | |
0062 720-45055 9.000 EACH | 1800.00000 16200.00] 1600.00000 14400.00]
INLET, M10 | | |
0063 720-45250 4.000 EACH | 2100.00000 8400.00] 2200.00000 8800.00]|
CATCH BASIN, K10 I I |
0064 720-45275 17.000 EACH | 160000000 27200.00] 1375.00000 23375.00]
PIPE CATCH BASIN, 24 IN. | | |
0065 720-45410 1.000 EACH | 2400.00000 2400.00] 2400.00000 2400.00]
MANHOLE, C4 I | |
0066 720-45605 1.000 LFT | 2800.00000 2800.00] 600.00000 600.00]
STRUCTURE, MANHOLE, RECONSTRUCT | | |
0067 720-91352 3.000 EACH | 1800.00000 5400.00] 1350.00000 4050.00]
CATCH BASIN, F7 I | |
0068 720-93501 2.000 EACH | 6800.00000 13600.00] 9000.00000 18000.00]
MANHOLE, L4 I I |
0069 720-94612 17.000 EACH | 5000.00000 85000.00] 5000.00000 85000.00]
MANHOLE, K4 I | |
0070 720-95422 1.000 EACH | 3800.00000 3800.00] 3000.00000 3000.00]
MANHOLE, J4 I I |
0071 720-98174 3.000 EACH | 2600.00000 7800.00] 2150.00000 6450.00]
| | |

INLET, B15



ENGINEER™S ESTIMATE: $ 4,023,185.51

INDIANA DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

ROUTE :

DATE : 07/21/06
PAGE : 210 -5

CALL ORDER : 210 CONTRACT ID : R -28558-A COUNTIES : HOWARD
LETTING DATE : 06/21/06 10:00 AM DISTRICT : GREENFIELD DISTRICT
SET-ASIDE -
IC 1 ) 35-1212938 IC 2 ) 35-1139301 1C )
|ATLAS EXCAVATING, INC. IE & B PAVING, INC. |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ e e S
0072 720-98555 1.000 EACH | 2600.00000 2600.00] 2175.00000 2175.00]
INLET, C15 | | |
0073 720-99417 4.000 EACH | 2600.00000 10400.00] 2150.00000 8600.00]
CATCH BASIN, C15 I | |
0074 801-04308 3.000 EACH | 700.00000 2100.00] 350.00000 1050.00]
ROAD CLOSURE SIGN ASSEMBLY | | |
0075 801-06203 3500.000 LFT | 0.55000 1925.00] 0.35000 1225_00]
TEMPORARY PAVEMENT MARKING, 4 IN. I | |
0076 801-06207 3500.000 LFT | 0.55000 1925.00] 0.98000 3430.00]
TEMPORARY PAVEMENT MARKING, REMOVABLE, | I |
4 IN. I | |
0077 801-06216 108.000 LFT | 5.05000 545.40] 2.25000 243.00]
TEMPORARY TRANSVERSE PAVEMENT MARKING, | I |
24 IN. I I |
0078 801-06625 28.000 EACH | 415.00000 11620.00] 115.00000 3220.00]
DETOUR ROUTE MARKER ASSEMBLY I | |
0079 801-06640 10.000 EACH | 425.00000 4250.00] 165.00000 1650.00]
CONSTRUCTION SIGN, A I I |
0080 801-06645 4.000 EACH | 110.00000 440.00] 55_00000 220.00]
CONSTRUCTION SIGN, B I | |
0081 801-06775 LUMP |  15000.00000 15000.00]  52000.00000 52000.00]
MAINTAINING TRAFFIC | | |
0082 801-07119 132.000 LFT | 33.50000 4422 .00 18.00000 2376.00]
BARRICADE, 111-B I I |
0083 802-05701 339.000 LFT | 14.50000 4915.50] 15.79000 5352.81]
SIGN POST, SQUARE, 1, REINFORCED ANCHOR | | |
BASE | | |
0084 802-76025 119.000 SFT | 12.50000 1487.50] 23.07000 2745.33]
SIGN, SHEET, ENCAPSULATED LENS WITH I I |
LEGEND, 0.080 IN. THICKNESS | | |
0085 802-76035 34.000 SFT | 13.80000 469.20] 23.67000 804.78]
SIGN, SHEET, ENCAPSULATED LENS WITH I | |
LEGEND, 0.100 IN. THICKNESS I I |
0086 802-76045 48.400 SFT | 16.20000 784.08| 37.34000 1807.26]
SIGN, SHEET, ENCAPSULATED LENS WITH I I |
LEGEND, 0.125 IN. THICKNESS I | |
0087 805-01842 2.000 EACH | 880.00000 1760.00] 1119.16000 2238.32]
HANDHOLE, SIGNAL I I |
0088 805-06592 260.000 LFT | 18.00000 4680.00]| 16.27000 4230.20]
| | |

CONDUIT, STEEL, GALVANIZED, 2 IN.



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 07/21/06
PAGE : 210 -6
TABULATION OF BIDS

ENGINEER"S ESTIMATE: $ 4,023,185.51 ROUTE :
CALL ORDER : 210 CONTRACT ID : R -28558-A COUNTIES : HOWARD
LETTING DATE : 06/21/06 10:00 AM DISTRICT : GREENFIELD DISTRICT
SET-ASIDE -
IC 1 ) 35-1212938 IC 2 ) 35-1139301 1C )
|ATLAS EXCAVATING, INC. IE & B PAVING, INC. |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ e e S
0089 805-06595 3509.000 LFT | 7.20000 25264.80] 10.11000 35475.99]
CONDUIT, PVC, 2 IN. | | |
0090 805-78470 172.000 LFT | 0.40000 68.80] 3.33000 572.76]
SIGNAL CABLE, ROADWAY LOOP, 1C 14GA. I I |
0091 805-78510 1110.000 LFT | 1.50000 1665.00] 1.26000 1398.60]
SIGNAL CABLE, 2C 16GA., SHIELDED | | |
0092 805-78746 68.000 LFT | 10.00000 680.00]| 22.05000 1499_40]
PREFORMED LOOP DETECTORS I I |
0093 805-78795 64.000 LFT | 8.00000 512.00] 25.27000 1617.28]
SAW CUT FOR ROADWAY LOOP AND SEALER I I |
0094 805-92504 1.000 EACH | 350.00000 350.00] 229.61000 229.61]
LOOP DETECTOR DELAY AMPLIFIER, 2 CHANNE | | |
0095 808-06701 1570.000 LFT | 0.45000 706.50] 0.42000 659.40]
LINE, THERMOPLASTIC, BROKEN, WHITE, 4 | I |
IN. I | |
0096 808-06703 255.000 LFT | 0.45000 114.75] 0.50000 127.50]
LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN | I |
0097 808-75245 5214.000 LFT | 0.45000 2346.30] 0.39000 2033.46]
LINE, THERMOPLASTIC, SOLID, YELLOW, 4 | | |
IN. | | |
0098 808-75278 135.000 LFT | 2.20000 297.00] 1.85000 249.75]
TRANSVERSE MARKINGS, THERMOPLASTIC, | | |
SOLID, YELLOW, CROSSHATCH LINE, 12 IN. | | |
0099 808-75297 165.000 LFT | 4.40000 726.00] 3.80000 627.00]
TRANSVERSE MARKINGS, THERMOPLASTIC, I I |
STOP LINE, 24 IN. | | |
0100 808-75300 580.000 LFT | 1.25000 725.00] 1.02000 591.60]
TRANSVERSE MARKINGS, THERMOPLASTIC, I | |
CROSSWALK LINE, 6 IN. I I |
0101 808-75320 2.000 EACH | 100.00000 200.00] 75.00000 150.00]
PAVEMENT MESSAGE MARKINGS, | I |
THERMOPLASTIC, LANE INDICATION ARROW I | |
0102 808-75325 3.000 EACH | 14500000 435.00] 125.00000 375.00]
PAVEMENT MESSAGE MARKINGS, I I |
THERMOPLASTIC, WORD (ONLY) I I |
0103 808-92027 770.000 LFT | 1.50000 1155.00] 1.20000 924.00]
LINE, THERMOPLASTIC, SOLID, YELLOW, 8 | I |
IN. | | |
SECTION TOTALS I $ 3,797,226.97] $ 4,149,505_75] $
------------------------------------------ e S
CONTRACT TOTALS I $ 3,797,226.97] $ 4,149,505.75] $




INDIANA DEPARTMENT OF TRANSPORTATION DATE : 07/21/06
PAGE : 230 -1
TABULATION OF BIDS
ENGINEER"S ESTIMATE: $  25,410.30 ROUTE : 43
CALL ORDER  : 230 CONTRACT ID : R -28661-A COUNTIES : TIPPECANOE
LETTING DATE : 06/21/06 10:00 AM DISTRICT : CRAWFORDSVILLE DISTRICT
CONTRACT TIME : 10/15/06 COMPLETION DATE
CONTRACT DESCRIPTION : PROJECT(S) :
SET-ASIDE :
VENDOR RANKING :
TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID
1  35-2103617 BRYAN™S HAULING & EXCAVATING $ 9,150.00 100.0000%
2 35-1874009 HAUER EXCAVATING $ 10,777.00 117.7814%
3 35-2070195 ALPHA EXCAVATING & LANDSCAPING $ 14,832.90 162.1082%
4 35-2009641 REAGINS, INC. $ 17,992.20 196.6361%
5  03-0519854 FOCUS CONTRACTING INC $ 20,185.38 220.6052%
IC 1 ) 35-2103617 2 ) 35-1874009 3 ) 35-2070195
IBRYAN"S HAULING & EXCAVATING |HAUER EXCAVATING |ALPHA EXCAVATING & LANDSCAPIN
LINE NO / ITEM CODE / ALT I | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
—————————————————————————————————————————— -
SECTION 0001  DEMOLITION, REMOVE BUILDINGS, FOUNDATIONS
| |
0001 202-03000 LUMP | 8138.25000 8138.25] 9967.60000 9967.60|  12000.00000 12000.00
HOUSES AND BUILDINGS, REMOVE , PARCEL | I |
NO. 11 I | |
0002 621-06559 4047.000 SYS | 0.25000 1011.75] 0.20000 809.40] 0.70000 2832.90
MULCHED SEEDING, R | | |
SECTION TOTALS | $ 9,150.00] $ 10,777.00] $ 14,832.90
—————————————————————————————————————————— -
CONTRACT TOTALS l $ 9,150.00] $ 10,777.00] $ 14,832.90




INDIANA DEPARTMENT OF TRANSPORTATION DATE : 07/21/06
PAGE : 230 -2
TABULATION OF BIDS
ENGINEER"S ESTIMATE: $  25,410.30 ROUTE : 43
CALL ORDER  : 230 CONTRACT ID : R -28661-A COUNTIES : TIPPECANOE
LETTING DATE : 06/21/06 10:00 AM DISTRICT : CRAWFORDSVILLE DISTRICT
SET-ASIDE -
IC 4 ) 35-2009641 IC 5 ) 03-0519854 1C )
IREAGINS, INC. |FOCUS CONTRACTING INC |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ e e S
SECTION 0001 DEMOLITION, REMOVE BUILDINGS, FOUNDATIONS
| | |
0001 202-03000 LUMP |  15098.60000 15098.60]  18000.00000 18000.00]
HOUSES AND BUILDINGS, REMOVE , PARCEL | I |
NO. 11 I I |
0002 621-06559 4047.000 SYS | 0.71500 2893.60]| 0.54000 2185.38]|
MULCHED SEEDING, R | I |
SECTION TOTALS I $ 17,992.20] $ 20,185.38] $
------------------------------------------ A
CONTRACT TOTALS | $ 17,992.20] $ 20,185.38] $




INDIANA DEPARTMENT OF TRANSPORTATION

ENGINEER™S ESTIMATE: $ 3,089,054.97

CALL ORDER : 240 CONTRACT
LETTING DATE : 06/21/06 10:00 AM DISTRICT
CONTRACT T

CONTRACT DESCRIPTION :

SET-ASIDE : Standard

VENDOR RANKING :

TABULATION OF BIDS

ID :

R -28728-A

: LAPORTE DISTRICT

IME

: 05/19/07 COMPLETION DATE

DATE : 07/21/06

PAGE : 240 -1

TOTAL % OVER
BID LOW BID

2,529,200.00 100.0000%
2,646,176.33 104.6250%
2,782,269.34 110.0059%

RANK VENDOR NO./NAME
1  35-1035122 GARIUP CONSTRUCTION CO. INC.
2 35-0918397 RIETH RILEY CONSTRUCTION
3 35-1035114 SUPERIOR CONSTRUCTION CO
IC 1 ) 35-1035122 |
IGARIUP CONSTRUCTION CO. INC. |
LINE NO / ITEM CODE / ALT I I
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT]
------------------------------------------ S
SECTION 0001 RECONSTRUCTION OF PARK ENTRANCE AND PARKING LOT
| |
0001 105-06845 LUMP |  13260.00000 13260.00]
CONSTRUCTION ENGINEERING I I
0002 105-07039 10.000 MOS | 2032.00000 20320.00]
FIELD OFFICE, B I I
0003 105-08520 2.000 EACH | 22400000 448_00]|
CELLULAR TELEPHONE/RADIO I |
0004 105-08521 20.000 MOS | 305.00000 6100.00]
CELLULAR TELEPHONE/RADIO SERVICE | |
0005 105-08524 1.000 DOL | 7.00000 7.00]
CELLULAR TELEPHONE/RADIO, ADDITIONAL I I
MINUTES I I
0006 109-08440 1.000 DOL | 1.00000 1.00]
QUALITY ADJUSTMENTS, HMA | |
0007 109-08443 1.000 DOL | 1.00000 1.00]
QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC | I
CONTROL DEVICES | |
0008 109-08444 1.000 DOL | 1.00000 1.00]
QUALITY ADJUSTMENTS, FAILED MATERIALS | |
0009 110-01001 LUMP | 217187.76000 217187.76]
MOBILIZATION AND DEMOBILIZATION I I
0010 201-52370 LUMP |  61000.00000 61000.00]
CLEARING RIGHT OF WAY I |
0011 202-02240 4870.850 SYS | 4.00000 19483.40]
PAVEMENT REMOVAL I I
0012 202-02272 152.610 LFT | 15.00000 2289_15|
| |

PAVED SIDE DITCH, REMOVE

( 3 ) 35-1035114
SUPERIOR CONSTRUCTION CO
UNIT PRICE AMOUNT
225000.00000 225000.00
1200.00000 12000.00
100.00000 200.00
70.00000 1400.00
7.00000 7.00
1.00000 1.00
1.00000 1.00
1.00000 1.00
228000.00000 228000.00
90000.00000 90000.00
9.68000 47149.83
10.25000 1564.25

ROUTE :
COUNTIES : PORTER
PROJECT(S) :
$
$
$
( 2 ) 35-0918397 I
RIETH RILEY CONSTRUCTION |
|
UNIT PRICE AMOUNT]
+
|
64700.00000 64700.00]
|
3000.00000 30000.00]
|
110.00000 220.00]
|
110.00000 2200.00]
|
7.00000 7.00]
|
|
1.00000 1.00]
|
1.00000 1.00]
|
|
1.00000 1.00]
|
128000.00000 128000.00]
|
79500.00000 79500.00]
|
12.00000 58450.20]
|
10.00000 1526.10]
|



INDIANA DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

DATE :
PAGE :

07/21/06
240 -2

ENGINEER"S ESTIMATE: $ 3,089,054.97 ROUTE :
CALL ORDER : 240 CONTRACT ID : R -28728-A COUNTIES : PORTER
LETTING DATE : 06/21/06 10:00 AM DISTRICT : LAPORTE DISTRICT
SET-ASIDE : Standard
1C 1 ) 35-1035122 1C 2 ) 35-0918397 1(C 3 ) 35-1035114
|GARIUP CONSTRUCTION CO. INC. |RIETH RILEY CONSTRUCTION ] SUPERIOR CONSTRUCTION CO
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT|] UNIT PRICE AMOUNT
------------------------------------------ e ————————— -
0013 202-03000 LUMP | 649.00000 649.00] 50000.00000 50000.00] 145000.00000 145000.00
HOUSES AND BUILDINGS, REMOVE | | |
0014 202-06542 1.000 EACH | 300.00000 300.00] 5000.00000 5000.00] 2100.00000 2100.00
RELOCATE BOULDER | | |
0015 202-95579 1.000 EACH | 1554 .00000 1554.00] 1500.00000 1500.00] 11900.00000 11900.00
SERVICE POINT, REMOVE | | |
0016 203-02000 37695.800 CYS | 8.00000 301566.40] 13.00000 490045.40] 6.75000 254446 .65
EXCAVATION, COMMON | | |
0017 205-06931 86.400 TON | 46.00000 3974.40] 75.00000 6480.00] 60.00000 5184.00
TEMPORARY CHECK DAM, REVETMENT RIPRAP | | |
0018 205-06933 2.000 EACH | 130.00000 260.00] 125.00000 250.00] 300.00000 600.00
TEMPORARY DITCH INLET PROTECTION | | |
0019 205-06937 966.400 LFT | 3.00000 2899.20] 1.38000 1333.63] 3.00000 2899.20
TEMPORARY SILT FENCE | | |
0020 207-08264 12329.000 SYS | 7.00000 86303.00] 3.00000 36987.00] 0.25000 3082.25
SUBGRADE TREATMENT, TYPE 11 | | |
0021 211-07454 15.700 CYS | 39.00000 612.30] 50.00000 785.00] 100.00000 1570.00
STRUCTURE BACKFILL | | |
0022 301-07448 1130.850 TON | 20.00000 22617.00] 45.00000 50888.25] 65.00000 73505.25
COMPACTED AGGREGATE, NO. 53, BASE | | |
0023 303-07449 41.120 TON | 24 .00000 986.88] 50.00000 2056.00] 75.00000 3084.00
COMPACTED AGGREGATE, NO. 73 | | |
0024 306-08034 1992.810 SYS | 7.00000 13949.67] 4.00000 7971.24] 4.55000 9067.29
MILLING, ASPHALT, 1 1/2 IN. | | |
0025 402-07433 2183.800 TON | 72.00000 157233.60] 59.90000 130809.62] 59.90000 130809.62
HMA SURFACE, TYPE B | | |
0026 402-07441 3383.500 TON | 56.00000 189476.00] 50.70000 171543 .45] 50.70000 171543.45
HMA BASE, TYPE B | | |
0027 402-07451 378.200 TON | 73.00000 27608.60] 53.40000 20195.88] 53.40000 20195.88
HMA, TYPE B, WEDGE AND LEVEL | | |
0028 406-05520 14.100 TON | 570.00000 8037.00] 360.00000 5076.00] 360.00000 5076.00
ASPHALT FOR TACK COAT | | |
0029 502-06457 586.330 SYS | 72.00000 42215.76] 75.00000 43974 .75] 57.00000 33420.81
PCCP, 9 IN. | | |
0030 601-04849 372.900 LFT | 21.00000 7830.90] 19.80000 7383.42] 8.00000 2983.20
POST , WOOD, 6 IN. X 6 IN. | | |
0031 603-04255 1.000 EACH | 1534.00000 1534.00] 10000.00000 10000.00] 10000.00000 10000.00
GATE , MANUAL SWING ARM TRAFFIC BARRIER | | |
0032 603-04255 1.000 EACH | 3419.00000 3419.00] 16000.00000 16000.00] 16000.00000 16000.00
| | |

GATE MANUAL SWING ARM TRAFFIC BARRIER,



ENGINEER™S ESTIMATE: $ 3,089,054.97

INDIANA DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

ROUTE :

DATE :
PAGE :

07/21/06
240 -3

PLANT, CONIFEROUS EVERGREEN, CONE,

BROAD UPRIGHT, OVER 72 TO 96 1

N.

CALL ORDER : 240 CONTRACT ID : R -28728-A COUNTIES : PORTER
LETTING DATE : 06/21/06 10:00 AM DISTRICT : LAPORTE DISTRICT
SET-ASIDE : Standard
1C 1 ) 35-1035122 1C 2 ) 35-0918397 1(C 3 ) 35-1035114
|GARIUP CONSTRUCTION CO. INC. |RIETH RILEY CONSTRUCTION ] SUPERIOR CONSTRUCTION CO
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT|] UNIT PRICE AMOUNT
------------------------------------------ e ————————— -
0033 603-04255 1.000 EACH | 2020.00000 2020.00] 16000.00000 16000.00] 16000.00000 16000.00
GATE MANUAL SWING ARM TRAFFIC BARRIER, | | |
0034 604-06070 1152.730 SYS | 59.00000 68011.07] 45.00000 51872.85] 44 50000 51296.49
SIDEWALK, CONCRETE | | |
0035 604-07569 77.430 SYS | 723.00000 55981.89] 522.00000 40418.46]| 222.00000 17189.46
PAVERS , GRANITE | | |
0036 604-07904 62.520 SYS | 87.00000 5439.24] 150.00000 9378.00] 81.00000 5064.12
CURB RAMP, CONCRETE, L | | |
0037 604-44251 1.330 CYS | 2148.00000 2856.84] 1000.00000 1330.00] 400.00000 532.00
STEPS, CONCRETE | | |
0038 605-06120 2150.640 LFT | 28.00000 60217.92] 20.00000 43012.80] 15.25000 32797.26
CURB, CONCRETE | | |
0039 605-06121 191.640 LFT | 25.00000 4791.00] 25.00000 4791.00] 14 .50000 2778.78
CURB, CONCRETE, B | | |
0040 605-06125 468.930 LFT | 28.00000 13130.04] 30.00000 14067 .90] 15.75000 7385.65
CURB, CONCRETE, MODIFIED 9" | | |
0041 610-07487 34.130 TON | 130.00000 4436.90] 90.00000 3071.70] 90.00000 3071.70
HMA FOR APPROACHES, TYPE B | | |
0042 615-06496 11.000 EACH | 95.00000 1045.00] 55.00000 605.00] 300.00000 3300.00
PARKING BARRIER | | |
0043 616-02320 14803.300 SYS | 2.00000 29606.60] 3.00000 44409 .90] 2.00000 29606.60
GEOTEXTILES | | |
0044 616-94426 126.010 SYS | 67.00000 8442 .67] 64.50000 8127.65] 130.00000 16381.30
GEOGRID , POROUS GREEN, PAVING SYSTEM | | |
0045 621-01004 1.000 EACH | 311.00000 311.00] 1000.00000 1000.00] 800.00000 800.00
MOBILIZATION AND DEMOBILIZATION FOR | | |
SEEDING | | |
0046 621-03909 92.500 LBS | 311.00000 28767 .50] 46.00000 4255.00] 300.00000 27750.00
SEED MIXTURE, NATIVE | | |
0047 621-04156 2330.000 SYS | 2.00000 4660.00] 1.54000 3588.20] 1.84000 4287.20
SEEDING, WETLAND , SEDGE MEADOW | | |
0048 621-06559 100.000 SYS | 5.00000 500.00] 1.50000 150.00] 0.89000 89.00
MULCHED SEEDING, R | | |
0049 621-08149 9462.000 SYS | 2.00000 18924 .00] 0.95000 8988.90] 1.18000 11165.16
GRASS , MARRAM | | |
0050 621-08161 606.880 SYS | 3.00000 1820.64| 2.10000 1274 .45] 2.10000 1274.45
PERMANENT TURF REINFORCEMENT MAT | | |
0051 622-05626 7.000 EACH | 403.00000 2821.00] 150.00000 1050.00] 389.00000 2723.00
| | |
| | |
| | |

Eastern Red Cedar (Juniperus virginiana)



ENGINEER™S ESTIMATE: $ 3,089,054.97
CALL ORDER : 240
LETTING DATE : 06/21/06 10:00 AM

SET-ASIDE : Standard

INDIANA DEPARTMENT OF TRANSPORTATION

CONTRACT
DISTRICT

ID :

TABULATION OF BIDS

R -28728-A
: LAPORTE DISTRICT

ROUT!

COUNTIES :

E :

DATE :
PAGE :

PORTER

07/21/06
240 -4

LINE NO /7 ITEM CODE / ALT

ITEM DESCRIPTION QUANTITY

0052 622-05626 11.000 EACH
PLANT, CONIFEROUS EVERGREEN, CONE,
BROAD UPRIGHT, OVER 72 TO 96 IN. White
Pine (Pinus strobus)

0053 622-05640 24.000 EACH
PLANT, DECIDUOUS SHRUB, OVER 24 TO 36
IN.

0054 622-05640 38.000 EACH
PLANT, DECIDUOUS SHRUB, OVER 24 TO 36
IN. Fragrant Sumac (Rhus aromatica)

0055 622-05640 19.000 EACH
PLANT, DECIDUOUS SHRUB, OVER 24 TO 36
IN. Old Gold Juniper (Juniperus
chinensis "0

0056 622-05640 28.000 EACH
PLANT, DECIDUOUS SHRUB, OVER 24 TO 36
IN. Sand Cherry (Prunus pumila)

0057 622-05640 40.000 EACH
PLANT, DECIDUOUS SHRUB, OVER 24 TO 36
IN. Serviceberry (Amelanchier)

0058 622-05650 3.000 EACH
PLANT, DECIDUOUS TREE, SINGLE STEM,
OVER 2 TO 2.5 IN. Black Oak (Quercus
velutina)

0059 622-05650
PLANT, DECIDUOUS
OVER 2 TO 2.5 IN.
alba)

0060 622-05654
PLANT, PERENNIAL
fistulosa)

0061 622-05654 9.000 EACH
PLANT, PERENNIAL Eastern Prickly Pear
(Opuntia humifosa)

0062 622-05654 29.000 EACH
PLANT, PERENNIAL False Sunflower
(Heliopsis helianthoides

0063 622-05654 30.000 EACH
PLANT, PERENNIAL Lanceleaf Coreopsis
(Coreopsis lanceolat

12.000 EACH
TREE, SINGLE STEM,
White Oak (Quercus

20.000 EACH
Bergamot (Monarda

|
|
|
I
+
|
|
I
|
|
|
I
|
|
|
I
|
|
|
I
|
|
|
I
|
|
|
I
|
|
|
I
|
|
|
I
|
|
|
I
|
|
|
I
|

(
G

UNIT PRICE

310.00000

93.

93.

93.

93.

134.

331.

331.

20.

31.

20.

20.

1 ) 35-1035122
ARIUP CONSTRUCTION CO.

00000

00000

00000

00000

00000

00000

00000

00000

00000

00000

00000

3534.

1767.

2604.

5360.

993.

3972.

400.

279.

580.

600.

2

) 35-0918397

IETH RILEY CONSTRUCTION

33.

33.

39.

33.

69.

450.

390.

14.

35.

12.

13.

00000

00000

00000

00000

00000

00000

00000

95000

00000

65000

25000

1254.

741.

924.

2760.

1350.

4680.

299.

315.

366.

397.

3 ) 35-1035114
UPERIOR CONSTRUCTI

(20

ON CO

AMOUN

T

89.00000

89.00000

89.00000

89.00000

129.00000

319.00000

319.00000

19.00000

29.00000
19.00000

19.00000

3289.

2136.

3382.

1691.

2492.

5160.

957.

3828.

380.

261.

551.

570.

00

00

00

00

00

00

00

00

00

00

00

00



INDIANA DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

DATE :
PAGE :

07/21/06
240 -5

ENGINEER"S ESTIMATE: $ 3,089,054.97 ROUTE :
CALL ORDER : 240 CONTRACT ID : R -28728-A COUNTIES : PORTER
LETTING DATE : 06/21/06 10:00 AM DISTRICT : LAPORTE DISTRICT
SET-ASIDE : Standard
IC 1 ) 35-1035122 IC 2 ) 35-0918397 1C 3 ) 35-1035114
|GARIUP CONSTRUCTION CO. INC. |RIETH RILEY CONSTRUCTION | SUPERIOR CONSTRUCTION CO
LINE NO /7 ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ e ————————— -
0064 622-05654 63.000 EACH | 20.00000 1260.00] 12.50000 787.50] 19.00000 1197.00
PLANT, PERENNIAL Prairie Dropseed | | |
(Sporobulus heterolepis | | |
0065 622-05654 59.000 EACH | 25.00000 1475.00] 12.95000 764.05] 29.00000 1711.00
PLANT, PERENNIAL Purple Coneflower | | |
(Echinacea pallida) | | |
0066 704-04850 19.610 SYS | 720.00000 14119.20] 150.00000 2941.50] 155.00000 3039.55
CONCRETE MEDIAN CURB NOSE | | |
0067 707-99085 2.000 EACH | 3937.00000 7874.00] 3800.00000 7600.00] 3625.00000 7250.00
FLAG POLE | | |
0068 712-02298 LUMP | 200230.00000 200230.00] 180000.00000 180000.00] 245000.00000 245000.00
GATEHOUSE , MAIN | | |
0069 712-02298 LUMP | 69555.00000 69555.00] 70000.00000 70000.00] 142000.00000 142000.00
GATEHOUSE , SECONDARY | | |
0070 714-04802 34.600 SYS | 178.00000 6158.80] 493.00000 17057.80] 171.00000 5916.60
CONCRETE MODULAR BLOCK WALL | | |
0071 714-05867 169.000 SFT | 43.00000 7267.00] 41.42000 6999.98] 62.00000 10478.00
WALL , RECYCLED TIMBER | | |
0072 715-05149 182.000 LFT | 42 _.00000 7644 .00] 47.00000 8554.00] 26.00000 4732.00
PIPE, TYPE 2, CIRCULAR, 12 IN. | | |
0073 715-07073 569.000 LFT | 57.00000 32433.00] 14.00000 7966.00] 27.00000 15363.00
WATER LINE | | |
0074 715-46000 6.000 EACH | 570.00000 3420.00] 1000.00000 6000.00] 300.00000 1800.00
PIPE END SECTION, 12 IN. | | |
0075 715-92037 396.000 LFT | 21.00000 8316.00] 20.00000 7920.00] 21.00000 8316.00
PIPE, PVC, 4 IN. , SDR 35, SANITARY | | |
SEWER, TTG | | |
0076 720-04682 1.000 EACH | 1244.00000 1244 .00] 1500.00000 1500.00] 1300.00000 1300.00
INLET, K10 | | |
0077 720-45030 1.000 EACH | 1244 .00000 1244 .00] 1500.00000 1500.00] 1300.00000 1300.00
INLET, E7 | | |
0078 801-06640 10.000 EACH | 275.00000 2750.00] 218.00000 2180.00] 218.00000 2180.00
CONSTRUCTION SIGN, A | | |
0079 801-06645 1.000 EACH | 57.00000 57.00] 89.00000 89.00] 89.00000 89.00
CONSTRUCTION SIGN, B | | |
0080 801-06710 280.000 DAY | 15.00000 4200.00] 10.00000 2800.00] 17.00000 4760.00
FLASHING ARROW SIGN | | |
0081 801-06775 LUMP | 20638.00000 20638.00] 65000.00000 65000.00] 95000.00000 95000.00
I I |

MAINTAINING TRAFFIC



ENGINEER™S ESTIMATE: $ 3,089,054.97
CALL ORDER : 240
LETTING DATE : 06/21/06 10:00 AM

SET-ASIDE : Standard

INDIANA DEPARTMENT OF TRANSPORTATION

CONTRACT
DISTRICT

TABULATION OF BIDS

ID :

R -28728-A

: LAPORTE DISTRICT

ROUT!

COUNTIES :

E :

PORTER

DATE :
PAGE :

07/21/06
240 -6

LINE NO /7 ITEM CODE 7/ ALT

ITEM DESCRIPTION QUANTITY

0082 801-07118 120.000 LFT
BARRICADE, I111-A

0083 802-03896 4.000 EACH
BOLLARD

0084 802-76025 86.500 SFT

SIGN, SHEET, ENCAPSULATED LENS WITH
LEGEND, 0.080 IN. THICKNESS

0085 802-76035 44.000 SFT
SIGN, SHEET, ENCAPSULATED LENS WITH
LEGEND, 0.100 IN. THICKNESS

0086 805-04973 100.000 LFT
CONDUIT PVC, 1 1/4 IN.

0087 805-06600 800.000 LFT
CONDUIT, PVC, 3 IN.

0088 805-86843 300.000 LFT
WIRE, NO. 4 COPPER, 1C

0090 805-95568 80.000 LFT
CONDUIT, PVC, 4 IN.

0091 805-95888 100.000 LFT

WIRE, NO. 8 COPPER, 1C
0092 805-95889
WIRE, NO. 10 COPPER, 1C

1650.000 LFT

0093 807-02191 2.000 EACH
HANDHOLE, LIGHTING

0094 807-02194 1.000 EACH
SERVICE POINT, Il, MODIFIED (S-4) *"MDP"
Concrete Pad

0095 807-02194 1.000 EACH
SERVICE POINT, Il, MODIFIED (S-4) '"MDP"
Panel

0096 807-02194 1.000 EACH
SERVICE POINT, Il, MODIFIED (S-4) "MDP"
Stand

0097 807-02194 1.000 EACH
SERVICE POINT, 11, MODIFIED S-10

Concrete Pad

0098 807-02194 1.000 EACH
SERVICE POINT, 11, MODIFIED S-10 MCB
Disconnect

|
|
|
I
+
|
|
I
|
|
|
I
|
|
|
I
|
|
|
I
|
|
|
I
|
|
|
I
|
|
|
I
|
|
|
I
|
|
|
I
|
|
|
I

1 ) 35-1035122

ARITUP CONSTRUCTION CO.

UNIT PR
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11.

15.
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3392.

3186.

7399.

3392.

3186.

ICE

00000

00000

00000

.00000

00000

-00000

.00000

00000

00000

00000

00000

00000

00000

INC.

« 2
R

) 35-0918397

IETH RILEY CONSTRUCTION

I
AMOUNT| UNIT PRICE

1276.
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1000.

23.

27.

10.

14.

850.

3300.

3100.

7200.

3300.

3100.

80000

-80000

50000

.60000

40000

.10000

.80000

00000

00000

00000

10000

00000

00000

AMOUNT

680.

8400.

1680.

1152

510.

7920.

1700.

3300.

3100.

7200.

3300.

3100.

0
0
7
2
0
0
0
.0
0
0
0
0
0
1
0
0

0
.00
5

.20

0
0
0
0
0
0
0
0

0
0
0

+
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|

0l
|
|

( 3 ) 35-1035114
S

UPERIOR CONSTRUCTION CO

UNIT PRICE

585.

2400.

4300.

1500.

2400.

1350.

-00000

-50000

.15000

.76000

.25000

.07000

-94000

00000

00000

00000

00000

00000

00000

AMOUN

792.

950.

7320.

828.

1700.

207.

1551.

1170.

2400.

4300.

1500.

2400.

1350.

T

00

00

00

00

00

00

00

00

00

00

00

00

00



INDIANA DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

DATE :
PAGE :

07/21/06
240 -7

ENGINEER"S ESTIMATE: $ 3,089,054.97 ROUTE :
CALL ORDER : 240 CONTRACT ID : R -28728-A COUNTIES : PORTER
LETTING DATE : 06/21/06 10:00 AM DISTRICT : LAPORTE DISTRICT
SET-ASIDE : Standard
1C 1 ) 35-1035122 1C 2 ) 35-0918397 1(C 3 ) 35-1035114
|GARIUP CONSTRUCTION CO. INC. |RIETH RILEY CONSTRUCTION ] SUPERIOR CONSTRUCTION CO
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT|] UNIT PRICE AMOUNT
------------------------------------------ e ————————— -
0099 807-02194 1.000 EACH | 7399.00000 7399.00] 7200.10000 7200.10] 1500.00000 1500.00
SERVICE POINT, 11, MODIFIED S-10 Stand | | |
0101 807-03972 550.000 LFT | 7.00000 3850.00] 6.35000 3492.50] 3.45000 1897.50
CONDUIT, PVC, 1 IN., SCHEDULE 40, FOR | | |
ELECTRIC | | |
0102 807-04507 1.000 EACH | 2261.00000 2261.00] 2200.00000 2200.00] 4600.00000 4600.00
TRANSFORMER , LIFT STATION BOOST | | |
0103 807-04651 2100.000 LFT | 10.00000 21000.00] 9.60000 20160.00] 3.61000 7581.00
WIRE NO. 1 COPPER, 1C | | |
0104 807-04651 600.000 LFT | 14.00000 8400.00] 13.30000 7980.00] 8.66000 5196.00
WIRE NO. 3/0 COPPER, 1C | | |
0105 807-04651 900.000 LFT | 6.00000 5400.00] 5.35000 4815.00] 1.88000 1692 .00
WIRE NO. 6 COPPER, 1C | | |
0106 807-04654 2.000 EACH | 1862.00000 3724.00] 1820.80000 3641.60] 2650.00000 5300.00
LIGHT POLE TYPE "A"™ FIXTURE | | |
0107 807-04962 4.000 EACH | 1639.00000 6556.00] 159410000 6376.40] 1100.00000 4400.00
LIGHT FLAG POLE, TYPE "B" FIXTURE | | |
0108 807-05074 1.000 EACH | 1593.00000 1593.00] 1550.00000 1550.00] 850.00000 850.00
DISCONNECT LIFT STATION | | |
0109 807-08214 1050.000 LFT | 9.00000 9450.00] 8.20000 8610.00] 7.67000 8053.50
CONDUIT, PVC, 2 IN., SCHEDULE 40, FOR | | |
ELECTRIC | | |
0110 807-95078 7.000 EACH | 2878.00000 20146.00] 2800.00000 19600.00] 480.00000 3360.00
TRANSFORMER BASE CONCRETE | | |
0111 807-95078 1.000 EACH | 4317.00000 4317.00] 4200.00000 4200.00] 480.00000 480.00
TRANSFORMER BASE LIFT STATION BOOST | | |
TRANSFORMER, CONCRETE | | |
0112 808-02977 11.000 EACH | 47.00000 517.00] 54_.00000 594.00] 54.00000 594 .00
TRANSVERSE MARKING, THERMOPLASTIC, BIKE | | |
SYMBOL | | |
0113 808-04767 220.240 LFT | 3.00000 660.72] 2.08000 458.10] 2.06000 453.69
LINE , THERMOPLASTIC, BROKEN, WHITE, 12 | | |
IN. | | |
0114 808-04767 847.370 LFT | 2.00000 1694 .74] 1.68000 1423.58] 1.68000 1423.58
LINE , THERMOPLSTIC, SOLID, BLUE, 4 IN. | | |
0115 808-06703 3454.300 LFT | 1.00000 3454 _30] 0.46000 1588.98] 0.46000 1588.98
LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN | | |
0116 808-75043 226.770 LFT | 2.00000 453 .54 1.98000 449 .00] 1.98000 449.00
| | |

LINE, THERMOPLASTIC, SOLID, WHITE, 6 IN



ENGINEER™S ESTIMATE: $ 3,089,054.97
CALL ORDER : 240
LETTING DATE : 06/21/06 10:00 AM

SET-ASIDE : Standard

INDIANA DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

CONTRACT ID :
DISTRICT

R -28728-A

: LAPORTE DISTRICT

ROUTE :

COUNTIES : PORTER

DATE :
PAGE :

07/21/06
240 -8

LINE NO /7 ITEM CODE 7/ ALT

ITEM DESCRIPTION QUANTITY

0117 808-75245 8784.530 LFT
LINE, THERMOPLASTIC, SOLID, YELLOW, 4
IN.

0118 808-75266 49.240 LFT
TRANSVERSE MARKINGS, THERMOPLASTIC,
SOLID, WHITE, CROSSHATCH LINE, 18 IN.

0119 808-75284 472.910 LFT
TRANSVERSE MARKINGS, THERMOPLASTIC,
SOLID, YELLOW, CROSSHATCH LINE, 18 IN.

0120 808-97664 11.000 EACH
PAVEMENT MESSAGE MARKINGS THERMOPLASTIC
HANDICAP SYMBOL

0121 105-08634 LUMP
ADMINISTRATION OF UTILITY RELOCATION

0122 105-08632 1.000 DOL
ELECTRICAL WORK, NIPSCO

0123 105-08633 1.000 DOL
TELEPHONE SERVICE, VERIZON COMPANY

SECTION TOTALS

CONTRACT TOTALS

( 1 ) 35-1035122 |
GARIUP CONSTRUCTION CO. INC. |
|

UNIT PRICE

1.00000

4.00000

4.00000

125.00000

40500.00000

335546.00000

38409.74000

AMOUNT]
+

8784.53]

196.96
1891.64
1375.00

40500.00
335546.00
38409.74
2,529,200.00

2,529,200.00

( 2 ) 350
RIETH RILEY CO

UNIT PRICE

0.33000
5.68000
1.78000
74.00000

35000.00000
335546.00000

38409.74000

918397 |
NSTRUCTION |
|

AMOUNT]

2898.89]
279.68
841.78
814.00

35000.00
335546.00
38409.74
2,646,176.33

2,646,176.33]

(
S

3 ) 35-1035114
UPERIOR CONSTRUCTION CO

UNIT PRICE
__________________________________________________________ o

0.

74.

500.

335546.

38409.

33000

-68000

.78000

00000

00000

00000

74000

AMOUN

2898.

279.

841.

814.

500.
335546.
38409.
2,782,269.

2,782,269.

T

89

68

78

00

00

00

74




INDIANA DEPARTMENT OF TRANSPORTATION DATE : 07/21/06
PAGE : 300 -1
TABULATION OF BIDS
ENGINEER"S ESTIMATE: $  446,701.22 ROUTE : 32
CALL ORDER  : 300 CONTRACT ID : RS-28338-A COUNTIES : BOONE
LETTING DATE : 06/21/06 10:00 AM DISTRICT : CRAWFORDSVILLE DISTRICT
CONTRACT TIME : 11/17/06 COMPLETION DATE
CONTRACT DESCRIPTION : PROJECT(S) :
OTHERS
SET-ASIDE :
VENDOR RANKING :
TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID
1 35-0918397 RIETH RILEY CONSTRUCTION $ 450,354.07 100.0000%
2 35-1151771 CALUMET ASPHALT PAVING CO. INC. $ 480,000.00 106.5828%
3 35-1917625 MILESTONE CONTRACTORS, L.P. $ 498,376.95 110.6634%
IC 1 ) 35-0918397 IC 2 ) 35-1151771 IC 3 ) 35-1917625
IRIETH RILEY CONSTRUCTION ICALUMET ASPHALT PAVING CO. I |MILESTONE CONTRACTORS, L.P.
LINE NO / ITEM CODE / ALT I I |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ ey
SECTION 0001  TRAFFIC SIGNAL MODERNIZATION
| | |
0001 105-06845 LUMP | 3000.00000 3000.00] 3000.00000 3000.00] 5000.00000 5000.00
CONSTRUCTION ENGINEERING I | |
0002 105-06899 1.000 EACH | 100.00000 100.00] 350.00000 350.00] 384.40000 384.40
RADIO | | |
0003 105-07038 6.000 MOS | 1750.00000 10500.00] 1500.00000 9000.00]| 2196.00000 13176.00
FIELD OFFICE, A | | |
0004 105-08520 1.000 EACH | 100.00000 100.00] 350.00000 350.00] 110.00000 110.00
CELLULAR TELEPHONE/RADIO I I |
0005 105-08521 6.000 MOS | 90.00000 540.00] 175.00000 1050.00] 66.00000 396.00
CELLULAR TELEPHONE/RADIO SERVICE | | |
0006 105-08523 6.000 MOS | 50.00000 300.00] 175.00000 1050.00] 22.00000 132.00
RADIO SERVICE I I |
0007 105-08524 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
CELLULAR TELEPHONE/RADIO, ADDITIONAL | I |
MINUTES I I |
0008 109-08440 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
QUALITY ADJUSTMENTS, HMA I I |
0009 109-08443 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC | | |
CONTROL DEVICES I I |
0010 109-08444 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
I I |

QUALITY ADJUSTMENTS, FAILED MATERIALS



ENGINEER"S ESTIMATE: $
CALL ORDER : 300
LETTING DATE :

SET-ASIDE :

446,701.22

06/21/06 10:00 AM

CONTRACT
DISTRICT

INDIANA DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

ID : RS-28338-A
- CRAWFORDSVILLE DISTRICT

ROUTE :
COUNTIES :

32

BOONE

DATE :
PAGE :

07/21/06
300 -2

LINE NO /7 ITEM CODE 7/ ALT

ITEM DESCRIPTION QUANTITY

0011 110-01001
MOBILIZATION AND DEMOBILIZATION

0012 202-02279 297.300
CURB AND GUTTER, REMOVE
0013 202-52710 179.300

SIDEWALK, CONCRETE, REMOVE
0014 202-78515
TRAFFIC SIGNAL EQUIPMENT, REMOVE
0015 303-07449 40.000
COMPACTED AGGREGATE, NO. 73

0016 304-07490 218.000
HMA PATCHING, TYPE B

0017 306-08043 142.500
MILLING, TRANSITION

0018 306-08432 1560.000
MILLING, APPROACH

0019 306-08563 27267.000
MILLING ASPHALT, 1 1/4 IN.

0020 401-07333 2249.500

QC/QA-HMA, 2, 76, SURFACE, 9.5 mm

0021 406-05520 7.000
ASPHALT FOR TACK COAT

0022 604-07894 53.000
CURB RAMP, CONCRETE, A

0023 604-07896 126.300
CURB RAMP, CONCRETE, B

0024 605-06140 297.300
CURB AND GUTTER, CONCRETE

0025 610-07487 128.700
HMA FOR APPROACHES, TYPE B

0026 615-06527 1.000
MONUMENT, SECTION CORNER

0027 720-44000 3.000
CASTING, ADJUST TO GRADE

0028 801-03290 5.000
CONSTRUCTION SIGN, C

0029 801-06203 1231.000

TEMPORARY PAVEMENT MARKING, 4 IN.
0030 801-06207 1231.000

LUMP

TON

TON

SYS

SYS

SYS

TON

TON

SYS

SYS

LFT

TON

EACH

EACH

EACH

LFT

LFT

TEMPORARY PAVEMENT MARKING, REMOVABLE,

4 1IN.

|
|
|
I
+
|
|
I
|
|
|
I
|
|
|
I
|
|
|
I
|
|
|
I
|
|
|
I
|
|
|
I
|
|
|
I
|
|
|
I
|
|
|
I
|
|

1 ) 35-0918397 IC 2
IETH RILEY CONSTRUCTION IC
UNIT PRICE AMOUNT: UNIT PRICE
17950.00000 17950.00] 35283, 13000
1465000 4355 45’ 15.00000
2440000 4374 92I 25.00000
3700.00000 37oo.ooI 500.
95.00000 3800.00I 45.
10500000 22890.00I 150.
9.50000 1353.75I 16.
8.00000 12480.00I 6.75000
1.00000 27267.00I 1.05000
68.85000 154878.08I 65.
325.00000 2275.00I 200.
10500000 5565.00: 112.
95.00000 11998.50I 127.
45.00000 13378.50: 26.
100.00000 12870.00I 120.
525_00000 525.00I 385.
400.00000 1zoo.ool 500.
115.00000 575.00I 75.
0.27000 332.37I 0.25000
1.30000 1600.30I 1.15000
|
|

00000

00000

00000

00000

00000

00000

00000

00000

00000

00000

00000

00000

00000

) 35-1151771
ALUMET ASPHALT PAVING CO.

( 3 ) 35-1917625
M

ILESTONE CONTRACTORS, L.P.

|
AMOUNT| UNIT PRICE

500.

1800.

32700.

2280.

10530.

28630.

146217 .

1400

5936.

16040.

7729.

15444 .

385.

1500.

375.

307.

1415.

13
50
50
00
00
00
00
00
35
50
.00
00
10
80
00
00
00
00
75
65

+
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|

AMOUN

T

30.

4300.

100.

125.

7.

355.

118.

126.

31.

156.

850.

400.

90.

.00000

.00000

00000

00000

00000

00000

-90000

-50000

.90000

00000

00000

00000

00000

00000

00000

00000

00000

00000

.00000

.37000

4300.

4000.

27250.

128.

11700.

24540.

173211.

2485.

6254.

15913.

9216.

20077.

850.

1200.

450.

1231.

1686.

00

00

00

25

00

30

50

00

00

80

30

20

00

00

00

00

47



SIGNAL SERVICE ,
WASHINGTON ST

METERED, SR 39 &

INDIANA DEPARTMENT OF TRANSPORTATION DATE : 07/21/06
PAGE : 300 -3
TABULATION OF BIDS
ENGINEER"S ESTIMATE: $  446,701.22 ROUTE : 32
CALL ORDER  : 300 CONTRACT ID : RS-28338-A COUNTIES : BOONE
LETTING DATE : 06/21/06 10:00 AM DISTRICT : CRAWFORDSVILLE DISTRICT
SET-ASIDE -
IC 1 ) 35-0918397 IC 2 ) 35-1151771 IC 3 ) 35-1917625
IRIETH RILEY CONSTRUCTION ICALUMET ASPHALT PAVING CO. 1 |MILESTONE CONTRACTORS, L.P.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ e e S
0031 801-06577 147.000 LFT | 2.00000 294.00] 6.10000 896.70] 11.73000 1724.31
TEMPORARY PAVEMENT MARKING, REMOVABLE, | | |
24 IN. | | |
0032 801-06640 34.000 EACH | 92.00000 3128.00] 98.00000 3332.00] 110.00000 3740.00
CONSTRUCTION SIGN, A I I |
0033 801-06710 20.000 DAY | 22.00000 440.00] 100.00000 2000.00] 26.00000 520.00
FLASHING ARROW SIGN | I |
0034 801-06775 LUMP |  14000.00000 14000.00]  35000.00000 35000.00]  20400.00000 20400.00
MAINTAINING TRAFFIC I I |
0035 801-07612 147.000 LFT | 10.00000 1470.00] 6.59000 968.73| 3.06000 449_82
TEMPORARY PAVEMENT MARKING, 24 IN. I I |
0036 802-76035 21.000 SFT | 11.00000 231.00] 4200000 882.00] 11.00000 231.00
SIGN, SHEET, ENCAPSULATED LENS WITH I I |
LEGEND, 0.100 IN. THICKNESS I I |
0037 805-01479 4.000 EACH | 850.00000 3400.00] 490.00000 1960.00] 827.00000 3308.00
CONTROLLER CABINET FOUNDATION, P1, I | |
MODIFIED I I |
0038 805-01842 6.000 EACH | 575.00000 3450.00] 820.00000 4920.00] 552.00000 3312.00
HANDHOLE, SIGNAL I | |
0039 805-01843 1.000 EACH | 110.00000 110.00] 230.00000 230.00] 106.00000 106.00
SIGNAL HANDHOLE ADJUST TO GRADE | | |
0040 805-02032 4.000 EACH | 215.00000 860.00] 185.00000 740.00] 210.00000 840.00
PEDESTRIAN SIGNAL HEAD, 12 IN., RELOCAT | | |
0041 805-02202 3.000 EACH | 650.00000 1950.00] 900.00000 2700.00] 623.00000 1869.00
SIGNAL DETECTOR HOUSING, DOUBLE I I |
0042 805-02266 64.000 EACH | 150.00000 9600.00]| 110.00000 7040.00] 143.00000 9152.00
LENS REPLACEMENT, TRAFFIC SIGNAL, 12 IN | | |
0043 805-06592 310.000 LFT | 15.00000 4650.00] 17.25000 5347.50] 15.00000 4650.00
CONDUIT, STEEL, GALVANIZED, 2 IN. I I |
0045 805-78109 4.000 EACH | 7500.00000 30000.00] 7135.00000 28540.00] 7150.00000 28600.00
CONTROLLER AND CABINET, SECONDARY, MENU | I |
DRIVEN, 8 PHASE I I |
0046 805-78230 2.000 EACH | 1075.00000 2150.00] 900.00000 1800.00] 1041.00000 2082.00
TRAFFIC SIGNAL HEAD, 5 FACE, 12 IN. RED | I |
AMBER, GREEN, AMBER ARROW, GREEN ARROW | I |
0047 805-78370 20.000 EACH | 475.00000 9500.00] 250.00000 5000.00] 451.00000 9020.00
PEDESTRIAN PUSH BUTTON , WITH SIGN I I |
0048 805-78445 1.000 EACH | 675.00000 675.00] 635.00000 635.00] 659.00000 659.00
I | |
| | |



PAVEMENT MESSAGE MARKINGS,

INDIANA DEPARTMENT OF TRANSPORTATION DATE : 07/21/06
PAGE : 300 -4
TABULATION OF BIDS
ENGINEER"S ESTIMATE: $  446,701.22 ROUTE : 32
CALL ORDER  : 300 CONTRACT ID : RS-28338-A COUNTIES : BOONE
LETTING DATE : 06/21/06 10:00 AM DISTRICT : CRAWFORDSVILLE DISTRICT
SET-ASIDE -
IC 1 ) 35-0918397 IC 2 ) 35-1151771 IC 3 ) 35-1917625
IRIETH RILEY CONSTRUCTION ICALUMET ASPHALT PAVING CO. 1 |MILESTONE CONTRACTORS, L.P.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ e e S
0049 805-78467 185.000 LFT | 2.25000 416.25] 2.17000 401.45] 2.05000 379.25
SIGNAL CABLE, 3C 8GA. | | |
0050 805-78470 6850.000 LFT | 0.25000 1712.50] 0.15000 1027.50] 0.26000 1781.00
SIGNAL CABLE, ROADWAY LOOP, 1C 14GA. I | |
0051 805-78480 1690.000 LFT | 0.80000 1352.00] 1.65000 2788.50] 0.71000 1199.90
SIGNAL CABLE, 3C 14GA. | | |
0053 805-78510 1180.000 LFT | 0.95000 1121.00] 1.60000 1888.00] 0.90000 1062.00
SIGNAL CABLE, 2C 16GA., SHIELDED I | |
0054 805-78785 7.000 EACH | 550.00000 3850.00] 580.00000 4060.00] 521.00000 3647.00
SIGNAL DETECTOR HOUSING I I |
0055 805-78795 2180.000 LFT | 9.50000 20710.00] 8.70000 18966.00] 9.40000 20492.00
SAW CUT FOR ROADWAY LOOP AND SEALER I | I
0056 805-92504 7.000 EACH | 310.00000 2170.00] 275.00000 1925.00] 291.00000 2037.00
LOOP DETECTOR DELAY AMPLIFIER, 2 CHANNE | I |
0057 808-05866 25.200 SYS | 23.00000 579.60] 7.50000 189.00] 8.00000 201.60
PAVEMENT MESSAGE MARKING, REMOVE I | |
0058 808-06368 530.000 LFT | 1.00000 530.00] 1.40000 742.00] 1.50000 795.00
TRANSVERSE MARKING, REMOVE I I |
0059 808-06703 3090.000 LFT | 0.40000 1236.00] 0.42000 1297.80] 0.50000 1545_00
LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN | | |
0060 808-06716 3095.000 LFT | 0.35000 1083.25] 0.30000 928.50] 0.35000 1083.25
LINE, REMOVE | | |
0061 808-75240 894.000 LFT | 0.40000 357.60] 0.42000 375.48] 0.50000 44700
LINE, THERMOPLASTIC, BROKEN, YELLOW, 4 | | |
IN. | | |
0062 808-75245 11114.000 LFT | 0.40000 4445 60| 0.44000 4890.16] 0.50000 5557.00
LINE, THERMOPLASTIC, SOLID, YELLOW, 4 | | |
IN. | | |
0063 808-75297 494.000 LFT | 3.50000 1729.00] 3.80000 1877.20] 4.00000 1976.00
TRANSVERSE MARKINGS, THERMOPLASTIC, | | |
STOP LINE, 24 IN. | I |
0064 808-75300 696.000 LFT | 0.90000 626.40] 0.95000 661.20] 1.00000 696.00
TRANSVERSE MARKINGS, THERMOPLASTIC, I I |
CROSSWALK LINE, 6 IN. I I |
0065 808-75320 10.000 EACH | 75.00000 750.00] 66.00000 660.00] 68.00000 680.00
PAVEMENT MESSAGE MARKINGS, I | |
THERMOPLASTIC, LANE INDICATION ARROW I I |
0066 808-75325 10.000 EACH | 95.00000 950.00] 9400000 940.00] 96.00000 960.00
I | |
| | |

THERMOPLASTIC, WORD (ONLY)



ENGINEER™S ESTIMATE: $  446,701.22
CALL ORDER : 300
LETTING DATE : 06/21/06 10:00 AM

SET-ASIDE :

INDIANA DEPARTMENT OF TRANSPORTATION

TABULATION OF BID

CONTRACT ID : RS-28338-A

S

DISTRICT - CRAWFORDSVILLE DISTRICT

ROUTE : 32
COUNTIES : BOONE

DATE :
PAGE :

07/21/06
300 -5

LINE NO /7 ITEM CODE 7/ ALT

ITEM DESCRIPTION QUANTITY

0067 808-75996 31.000 EACH
SNOWPLOWABLE RAISED PAVEMENT MARKER,
REMOVE

0068 808-75998 31.000 EACH
SNOWPLOWABLE RAISED PAVEMENT MARKER

SECTION TOTALS

CONTRACT TOTALS

(
M

3 ) 35-1917625
ILESTONE CONTRACTO

UNIT PRICE

54.00000

35.00000

RS, L.P.
AMOUNT

1674.00

1085.00

498,376.95

( 1 ) 35-0918397 IC 2 ) 35-1151771 I
RIETH RILEY CONSTRUCTION ICALUMET ASPHALT PAVING CO. I |
| |
UNIT PRICE AMOUNT| UNIT PRICE AMOUNT|
_____________________________ o
14.00000 434.00] 15.00000 465.00]
I I
80.00000 2480.00]| 55.00000 1705.00]
| |
$ 450,354.07]| $ 480,000.00]
_____________________________ e
$ 450,354.07] $ 480,000.00]

498,376.95







